| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/01
PAGE : 310 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 775, 912. 47 RQUTE : US 224
CALL ORDER : 310 CONTRACT ID : B -25153-A COUNTI ES : ADAMS
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
CONTRACT TI ME : 08/31/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 1583007
SET-ASI DE

SURFACE M LLI NG PORTLAND CEMENT |
CONCRETE |

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LON BI D
1  35-1058755 BAKER & SCHULTZ, |NC. $  577,170.07 100. 0000%
2 35-1374866 PRIMOO, | NC. $  579,673.44 100. 4337%
3 35-1212938 ATLAS EXCAVATI NG | NC. $  615,759.38 106. 6859%
4 35-1817530 Pl ONEER ASSOCI ATES, | NC. $  712,294.51 123. 4115%
5  35-1609544 SCHUTT- LOCKABI LL CO $ 792, 231.06 137. 2612%
| (1) 35-1058755 | (2) 35-1374866 | (3) 35-1212938
| BAKER & SCHULTZ, |NC. | PRIMCO, | NC. | ATLAS EXCAVATING | NC
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e mdm m o m e e m o m e m e e m e m i m e m e e dm e m o m e m e e m e m e m e m
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| | I
0001 105-01925 12.000 MOS | 1000. 00000 12000. 00| 1380. 30000 16563. 60| 1800. 00000 21600. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105-06845 LUMP| 3700. 00000 3700. 00| 7407. 98000 7407. 98| 4500. 00000 4500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110-01001 LUMP|  27000. 00000 27000. 00|  13331. 40000 13331.40]  32000. 00000 32000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-01066 451.000 n2 | 143. 90000 64898. 90| 149. 14000 67262. 14| 175. 00000 78925. 00
HYDRO DEMOLI TI ON | | |
0005 202-02240 245.000 n2 | 12. 00000 2940. 00| 19. 00000 4655. 00| 12. 00000 2940. 00
PAVEMENT, REMOVE | | |
0006 202-02279 100.000 m | 7. 00000 700. 00| 11. 62000 1162. 00| 6. 00000 600. 00
CURB AND GUTTER, REMOVE | | |
0007 202-03729 225.850 m | 41. 35000 9338. 90| 60. 68000 13704. 58 46. 00000 10389. 10
REGULATED ASBESTOS CONTAI NI NG MATERI ALS | [
REMOVE | | |
0008 202-51133 450.000 m | 10. 00000 4500. 00| 9. 09000 4090. 50| 6. 00000 2700. 00
RAI LING REMOVE | | |
0009 202-51328 LUMP|  64500. 00000 64500. 00|  40501. 79000 40501.79|  30000. 00000 30000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0010 202-52710 110.000 n2 | 3. 00000 330. 00| 48. 45000 5329. 50| 4.50000 495. 00
S| DEWALK, CONCRETE, REMOVE | |
0011 202-60820 160.000 n2 | 6. 00000 960. 00| 10. 27000 1643. 20| 7. 00000 1120. 00
SURFACE M LLI NG ASPHALT | |
0012 202-60822 1130.000 n2 | 2.00000 2260. 00| 4. 14000 4678. 20| 4. 30000 4859. 00
|
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ENG NEER S ESTIMATE: $ 775, 912. 47 ROUTE : US 224
CALL ORDER : 310 CONTRACT ID : B -25153-A COUNTI ES : ADAVS
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- AS| DE
| (1) 35-1058755 | (2) 35-1374866 | (3) 35-1212938
| BAKER & SCHULTZ, | NC. | PRIMDO, | NC. | ATLAS EXCAVATING | NC.

LINE NO/ | TEM CODE / ALT | | [

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVODUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

__________________________________________ e

0013 202-91385 2.000 EACH 150. 00000 300. 00| 170. 50000 341. 00| 150. 00000 300. 00
I NLET, REMOVE | | |

0014 202-93995 1.000 EACH| 300. 00000 300. 00| 341. 00000 341. 00| 350. 00000 350. 00
SI GNAL POLE FOUNDATI ON, REMOVE | | |

0015 203-02000 85.000 n8 | 10. 00000 850. 00| 17. 27000 1467. 95| 25. 00000 2125. 00
EXCAVATI ON, COMMVON | | |

0016 205-02224 170.000 m | 5. 40000 918. 00| 4. 92000 836. 40| 5. 25000 892. 50
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON [ | |

0017 211-02060 2.000 n8 | 20. 00000 40. 00| 191. 33000 382. 66| 50. 00000 100. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0018 303-52308 105.000 My | 18. 00000 1890. 00| 35. 93000 3772. 65| 35. 00000 3675. 00
COVPACTED AGGREGATE, O 53 | | |

0019 305-05206 190.000 My | 67. 00000 12730. 00| 60. 00000 11400. 00| 95. 00000 18050. 00
W DENI NG W TH HVA | | |

0020 402-05477 160.000 My | 54. 60000 8736. 00| 52. 00000 8320. 00| 72. 00000 11520. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |

0021 406-05521 2040.000 n2 | 0. 12000 244. 80| 0. 10000 204. 00| 0. 12000 244. 80
ASPHALT FOR TACK COAT | | |

0022 503-03489 72.000 EACH| 4. 00000 288. 00| 8. 60000 619. 20| 23. 00000 1656. 00
RETROFI TTED Tl E BARS | |

0023 503-05310 22.000 m | 250. 00000 5500. 00| 245, 00000 5390. 00| 250. 00000 5500. 00
TERM NAL JO NT | | |

0024 604-06069 13.000 n2 | 43. 00000 559. 00| 41. 00000 533. 00| 50. 00000 650. 00
CURB RAMP, CONCRETE | |

0025 604-90256 29.000 n2 | 43. 00000 1247. 00| 65. 00000 1885. 00| 50. 00000 1450. 00
S| DEWALK, CONCRETE, 150 mm | |

0026 604- 91531 97.000 n2 | 43. 00000 4171. 00| 55. 00000 5335. 00| 30. 00000 2910. 00
S| DEWALK, CONCRETE, 100 mm | |

0027 605- 06090 14.500 m | 73. 00000 1058. 50| 90. 00000 1305. 00| 60. 00000 870. 00
CURB, | NTEGRAL, CONCRETE | |

0028 605- 52807 75.000 m | 73. 00000 5475. 00| 37. 00000 2775. 00| 58. 00000 4350. 00
CURB AND GUTTER, COMBI NED | |

0029 605- 95635 30.200 m | 73. 00000 2204. 60| 89. 00000 2687. 80| 60. 00000 1812. 00
CURB, CONCRETE, | NTEGRAL, MODI FI ED | [ |

0030 610- 05527 19.000 My | 105. 00000 1995. 00| 100. 00000 1900. 00| 80. 00000 1520. 00
HVA FOR APPROACHES | |

0031 610- 06259 221.700 n2 | 50. 00000 11085. 00| 57. 29000 12701. 19| 70. 00000 15519. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
300 mm | | |

0032 621- 06575 110.000 n2 | 27. 60000 3036. 00| 25. 12000 2763. 20| 30. 00000 3300. 00

|

SODDI NG, NURSERY |
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ENG NEER S ESTI MATE: $ 775,912. 47 RQUTE : US 224
CALL ORDER . 310 CONTRACT ID: B -25153-A COUNTI ES : ADANMS
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35-1058755 | (2) 35-1374866 | (3) 35-1212938
| BAKER & SCHULTZ, | NC. | PRIEMCO, | NC. | ATLAS EXCAVATING | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0033 702-51863 1688. 000 EACH| 4. 00000 6752. 00| 5. 35000 9030. 80| 6. 25000 10550. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0034 702-90522 4.000 EACH 200. 00000 800. 00| 170. 50000 682. 00| 280. 00000 1120. 00
ROADWAY DRAI NS, RESET | | |
0035 703-51030 3472.000 kg | 1. 10000 3819. 20| 1. 19000 4131. 68| 1. 34000 4652. 48
REI NFORCI NG STEEL | | |
0036 703-51032 27960.000 kg | 1. 10000 30756. 00| 1. 32000 36907. 20| 1. 50000 41940. 00
REI NFORClI NG STEEL, EPOXY CQOATED | | |
0037 703-97936 116. 000 EACH 13. 25000 1537. 00| 14. 00000 1624. 00| 23. 00000 2668. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0038 704-51002 233.000 nB | 325. 00000 75725. 00| 360. 00000 83880. 00| 215. 00000 50095. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0039 706-03278 2.000 EACH 1900. 00000 3800. 00| 4500. 00000 9000. 00| 1950. 00000 3900. 00

CONCRETE BRI DGE RAI LI NG TRANSI TI ON, |
MDD FI ED , TX |
0040 706- 06349 144.600 m | 386. 00000 55815. 60| 325. 00000 46995. 00| 405. 00000 58563. 00
I
I

RAI LI NG, TX | |
0041 707- 05972 26.200 nR 228. 60000 5989. 32| 215. 00000 5633. 00| 380. 00000 9956. 00

STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 533 mm X 914 nm | |
0042 707- 05978 349.500 n2 | 228. 60000 79895. 70| 218. 00000 76191. 00| 265. 00000 92617. 50
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 533 nm X 1219 mm | |

0043 708- 07012 130.000 m | 12. 00000 1560. 00| 26. 25000 3412. 50| 10. 00000 1300. 00
GROUT, BOX BEAM JO NTS | | |

0044 708-51813 1.400 n2 | 4100. 00000 5740. 00| 4874. 28000 6823. 99| 3000. 00000 4200. 00
PNEUVATI CALLY PLACED MORTAR | |

0045 708- 51814 1.400 n2 | 37. 00000 51. 80| 35. 00000 49. 00| 500. 00000 700. 00
VELDED STEEL W RE FABRI C | | |

0046 709- 51821 LUMP| 9200. 00000 9200. 00| 6215. 50000 6215. 50| 9500. 00000 9500. 00
SURFACE SEAL | | [

0047 715- 05149 17.400 m | 50. 00000 870. 00| 90. 59000 1576. 27| 70. 00000 1218. 00
PIPE, TYPE 2, CRCULAR 300 nm | | |

0048 720- 45045 2.000 EACH 1400. 00000 2800. 00| 1527. 62000 3055. 24| 1300. 00000 2600. 00
I NLET, J10 | | [

0049 720- 97865 1.000 EACH 1400. 00000 1400. 00| 1509. 62000 1509. 62| 1450. 00000 1450. 00
MANHOLE, C2, MODI FI ED | | |

0050 728-98377 LUMP| 4600. 00000 4600. 00| 4900. 00000 4900. 00| 5850. 00000 5850. 00
MASONRY COATI NG | | |

0051 801- 03290 1.000 EACH 159. 00000 159. 00| 151. 00000 151. 00| 250. 00000 250. 00

CONSTRUCTI ON SIGN, C | | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 775,912. 47 RQUTE : US 224
CALL ORDER . 310 CONTRACT ID: B -25153-A COUNTI ES : ADANMS
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE
| (1) 35-1058755 | (2) 35-1374866 | (3) 35-1212938
| BAKER & SCHULTZ, | NC. | PRIEMCO, | NC. | ATLAS EXCAVATING | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0052 801- 04308 5.000 EACH 273. 00000 1365. 00| 260. 00000 1300. 00| 350. 00000 1750. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0053 801- 06605 8.000 EACH 139. 00000 1112. 00| 132. 00000 1056. 00| 135. 00000 1080. 00
BARRI CADE, |11A | [ |
0054 801- 06606 8.000 EACH 168. 00000 1344. 00| 160. 00000 1280. 00| 150. 00000 1200. 00
BARRI CADE, 111B | [ |
0055 801- 06625 36. 000 EACH 87. 00000 3132. 00| 83. 00000 2988. 00| 125. 00000 4500. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0056 801- 06640 15.000 EACH 159. 00000 2385. 00| 151. 00000 2265. 00| 150. 00000 2250. 00
CONSTRUCTI ON SI GN, A | | |
0057 801-06775 LUMP| 1600. 00000 1600. 00| 5327. 70000 5327. 70| 8500. 00000 8500. 00
MAI NTAI NI NG TRAFFI C | | |
0058 805-01815 1.000 EACH 1840. 00000 1840. 00| 1750. 00000 1750. 00| 2000. 00000 2000. 00
S| GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 nj | |
0059 805-04148 1.000 EACH 3800. 00000 3800. 00| 3600. 00000 3600. 00| 5000. 00000 5000. 00
STRAI N POLE, RELOCATE | | |
0060 807-02428 2.000 EACH 790. 00000 1580. 00| 750. 00000 1500. 00| 600. 00000 1200. 00
LI GHTI NG FOUNDATI ON, CONCRETE, W TH | | |
GROUNDI NG, 750 nm X 750 nm X 2500 mm | | |
0061 807-02819 2.000 EACH 240. 00000 480. 00| 225. 00000 450. 00| 280. 00000 560. 00
LI GHTI NG RECEPTACLE, SINGLE, WATERPROCF | | |
0062 807-02820 2.000 EACH 2600. 00000 5200. 00| 2480. 00000 4960. 00| 3800. 00000 7600. 00
LI GHT POLE BASE, CAST | RON, ORNAMENTAL | | |
0063 807-02824 2.000 EACH 1985. 00000 3970. 00| 1890. 00000 3780. 00| 3250. 00000 6500. 00
LUM NAI RE, HI GH PRESSURE SCDI UM 100 | | |
WATT, ORNAMENTAL | | |
0064 807-92585 2.000 EACH 315. 00000 630. 00| 300. 00000 600. 00| 700. 00000 1400. 00
LI GHT POLE RESET | [ |
0065 808-06713 420.000 m | 0. 75000 315. 00| 0. 70000 294. 00| 1. 20000 504. 00
LINE, PAINT, SOLID, WHI TE, 100 nm | | |
0066 808-06714 345.000 m | 0. 75000 258. 75| 0. 70000 241. 50| 1. 20000 414. 00
LI NE, PAINT, SCLID, YELLOWN 100 nm | | |
0067 808-06726 14.000 m | 32. 00000 448. 00| 30. 50000 427. 00| 8. 50000 119. 00
TRANSVERSE MARKI NGS, PAINT, STOP LINE, | | |
600 mm | |
0068 808- 75998 7.000 EACH 92. 00000 644. 00| 88. 00000 616. 00| 130. 00000 910. 00
SNOAPLOMBLE RAI SED PAVEMVENT MARKER | | |
0069 608- 04395 1.000 My | 40. 00000 40. 00| 180. 50000 180. 50| 220. 00000 220. 00
AGGREGATE FOR SHOULDER DRAI NS | | |
SECTI ON TOTALS | $ 577, 170. 07| $ 579, 673. 44] $ 615, 759. 38

$ 577, 170.

$ 579, 673. 44]

$ 615, 759. 38
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ENG NEER S ESTI MATE: $ 775,912. 47 RQUTE : US 224
CALL ORDER . 310 CONTRACT ID: B -25153-A COUNTI ES : ADANMS
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE :
| (4) 35-1817530 | (5) 35-1609544 |
| Pl ONEER ASSOCI ATES, | NC. | SCHUTT- LOOKABI LL CO |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T

SECTI ON 0001 BRI DGE REHABI LI TATI ON

I
0001 105-01925 12.000 MOS | 1500. 00000 18000. 00| 1800. 00000 21600. 00|
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUWP| 5800. 00000 5800. 00| 7820. 00000 7820. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  35400. 00000 35400.00|  39198. 00000 39198. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 01066 451.000 n2 | 205. 00000 92455. 00| 207. 72000 93681. 72|
HYDRO DEMOLI TI ON | | |
0005 202- 02240 245.000 n2 | 22. 60000 5537. 00| 15. 00000 3675. 00|
PAVEMENT, REMOVE | | |
0006 202- 02279 100.000 m | 20. 00000 2000. 00| 8. 00000 800. 00|
CURB AND GUTTER, REMOVE | | |
0007 202- 03729 225.850 m 65. 00000 14680. 25| 12. 00000 2710. 20|
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | |
REMOVE I I I
0008 202- 51133 450.000 m | 16. 45000 7402. 50| 1. 00000 450. 00|
RAI LING REMOVE | | |
0009 202- 51328 LUMP|  92500. 00000 92500. 00|  137224. 00000 137224. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0010 202- 52710 110.000 n2 | 12. 70000 1397. 00| 6. 00000 660. 00|
SI DEWALK, CONCRETE, REMOVE | | |
0011 202- 60820 160.000 n2 | 11. 00000 1760. 00| 8. 30000 1328. 00|
SURFACE M LLI NG ASPHALT | | |
0012 202- 60822 1130.000 n2 | 6. 00000 6780. 00| 5. 80000 6554. 00|
SURFACE M LLI NG PORTLAND CEMENT | | |
CONCRETE | [ |
0013 202- 91385 2.000 EACH 500. 00000 1000. 00| 200. 00000 400. 00|
I NLET, REMOVE | | |
0014 202- 93995 1.000 EACH 450. 00000 450. 00| 322. 00000 322. 00|
SI GNAL POLE FOUNDATI ON, REMOVE | | |
0015 203- 02000 85.000 n8 | 9. 50000 807. 50| 26. 00000 2210. 00|
EXCAVATI ON, COMMON | | |
0016 205- 02224 170.000 m | 5. 00000 850. 00| 5. 66000 962. 20|

TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | |

PERI METER PROTECTI ON | |
0017 211- 02060 2.000 n8 | 90. 00000 180. 00| 85. 00000 170. 00|

I

|

I

B BORROW FOR STRUCTURE BACKFI LL [
0018 303-52308 105.000 My | 20. 00000 2100. 00 36. 00000 3780. 00|

COVPACTED AGGREGATE, O, 53 |
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ENG NEER S ESTI MATE: $ 775,912. 47 RQUTE : US 224
CALL ORDER . 310 CONTRACT ID: B -25153-A COUNTI ES : ADANMS
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE :
| (4) 35-1817530 | (5) 35-1609544 |
| Pl ONEER ASSOCI ATES, | NC. | SCHUTT- LOOKABI LL CO |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0019 305- 05206 190.000 My | 65. 15000 12378. 50| 90. 18000 17134. 20
W DENI NG W TH HVA | [ |
0020 402- 05477 160.000 My | 56. 43000 9028. 80| 60. 00000 9600. 00
HMA SURFACE 9.5 mm MAI NLI NE | | |
0021 406- 05521 2040.000 n2 | 0. 11000 224. 40| 0. 12000 244, 80
ASPHALT FOR TACK COAT | | |
0022 503- 03489 72.000 EACH 8. 00000 576. 00| 12. 00000 864. 00
RETRCFI TTED TI E BARS | | |
0023 503- 05310 22.000 m | 380. 00000 8360. 00| 412. 00000 9064. 00
TERM NAL JOI NT | | |
0024 604- 06069 13.000 n2 | 45. 55000 592. 15| 70. 00000 910. 00
CURB RAMP, CONCRETE | | |
0025 604- 90256 29.000 n2 | 45, 75000 1326. 75| 45. 00000 1305. 00
S| DEWALK, CONCRETE, 150 mm [ | |
0026 604-91531 97.000 n2 | 25. 15000 2439. 55| 40. 00000 3880. 00
S| DEWALK, CONCRETE, 100 nmm | | |
0027 605- 06090 14.500 m | 51. 00000 739. 50| 30. 00000 435. 00
CURB, | NTEGRAL, CONCRETE | [ |
0028 605-52807 75.000 m | 55. 50000 4162. 50| 55. 00000 4125. 00
CURB AND GUTTER, COMBI NED | | |
0029 605- 95635 30.200 m | 81. 00000 2446. 20| 40. 00000 1208. 00
CURB, CONCRETE, | NTEGRAL, M FI ED | [ [
0030 610- 05527 19.000 My | 108. 50000 2061. 50| 115. 00000 2185. 00
HMA FOR APPROACHES | | [
0031 610- 06259 221.700 n2 | 57. 30000 12703. 41| 68. 00000 15075. 60
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 nm | |
0032 621- 06575 110.000 n2 | 25. 15000 2766. 50| 29. 00000 3190. 00|
SODDI NG, NURSERY | | |
0033 702-51863 1688. 000 EACH| 5. 00000 8440. 00| 6. 00000 10128. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0034 702-90522 4,000 EACH 675. 00000 2700. 00| 300. 00000 1200. 00
ROADWAY DRAI NS, RESET | | |
0035 703-51030 3472.000 kg | 1. 30000 4513. 60| 1. 22000 4235. 84|
REI NFORCI NG STEEL | | |
0036 703-51032 27960. 000 kg | 1. 40000 39144. 00| 1. 32000 36907. 20|
REI NFORClI NG STEEL, EPOXY CQOATED | | |
0037 703-97936 116. 000 EACH| 16. 95000 1966. 20| 17. 80000 2064. 80
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0038 704-51002 233.000 n8 | 325. 00000 75725. 00| 475. 95000 110896. 35

CONCRETE, C, SUPERSTRUCTURE | [ |
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ENG NEER S ESTI MATE: $ 775,912. 47 RQUTE : US 224
CALL ORDER . 310 CONTRACT ID: B -25153-A COUNTI ES : ADANMS
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE :
| (4) 35-1817530 | (5) 35-1609544 |
| Pl ONEER ASSOCI ATES, | NC. | SCHUTT- LOOKABI LL CO |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0039 706- 03278 2.000 EACH 2840. 00000 5680. 00| 3500. 00000 7000. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, | | |
MDI FIED , TX | | |
0040 706- 06349 144.600 m | 260. 00000 37596. 00| 335. 00000 48441. 00|
RAILING TX | | |
0041 707-05972 26.200 nm2 | 360. 00000 9432. 00| 292. 00000 7650. 40|
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 533 nm X 914 mm [ [ |
0042 707-05978 349.500 n2 | 320. 00000 111840. 00| 274. 50000 95937. 75|
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 533 mm X 1219 mm | | |
0043 708-07012 130.000 m | 45. 00000 5850. 00| 30. 00000 3900. 00|
GROUT, BOX BEAM JO NTS | | |
0044 708-51813 1.400 n2 | 3900. 00000 5460. 00| 4485. 00000 6279. 00|
PNEUNMATI CALLY PLACED MORTAR | | |
0045 708-51814 1.400 n2 | 35. 00000 49. 00| 40. 00000 56. 00|
WELDED STEEL W RE FABRI C | | |
0046 709-51821 LUWP| 8720. 00000 8720. 00| 9219. 00000 9219. 00|
SURFACE SEAL | | |
0047 715-05149 17.400 m | 85. 00000 1479. 00| 80. 00000 1392. 00|
PI PE, TYPE 2, C RCULAR, 300 mm | | |
0048 720- 45045 2.000 EACH 1300. 00000 2600. 00| 1600. 00000 3200. 00|
I NLET, J10 | | [
0049 720-97865 1.000 EACH 1650. 00000 1650. 00| 2800. 00000 2800. 00|
MANHOLE, C2, MODI FI ED | | |
0050 728-98377 LUMP| 4340. 00000 4340. 00| 6190. 00000 6190. 00|
MASONRY COATI NG | | |
0051 801-03290 1.000 EACH 151. 00000 151. 00| 174. 00000 174. 00|
CONSTRUCTI ON SIGN, C | | |
0052 801- 04308 5.000 EACH 260. 00000 1300. 00| 300. 00000 1500. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0053 801- 06605 8. 000 EACH 132. 00000 1056. 00| 152. 00000 1216. 00|
BARRI CADE, I11A | | |
0054 801- 06606 8. 000 EACH 160. 00000 1280. 00| 184. 00000 1472. 00|
BARRI CADE, 111B | | |
0055 801- 06625 36.000 EACH| 83. 00000 2988. 00| 96. 00000 3456. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0056 801- 06640 15.000 EACH 151. 00000 2265. 00| 174. 00000 2610. 00|
CONSTRUCTI ON SIGN, A | | |
0057 801-06775 LUMWP| 6625. 00000 6625. 00| 5720. 00000 5720. 00|
I

MAI NTAI NI NG TRAFFI C |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/01
PAGE : 310 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 775,912. 47 RQUTE : US 224
CALL ORDER . 310 CONTRACT ID: B -25153-A COUNTI ES : ADANMS
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE
| (4) 35-1817530 | (5) 35-1609544 |
| Pl ONEER ASSOCI ATES, | NC. | SCHUTT- LOOKABI LL CO |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0058 805-01815 1.000 EACH 1978. 20000 1978. 20| 1898. 00000 1898. 00
S| GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 nj | |
0059 805-04148 1.000 EACH 4070. 00000 4070. 00| 4945. 00000 4945. 00
STRAI N POLE, RELOCATE | | |
0060 807-02428 2.000 EACH 850. 00000 1700. 00| 575. 00000 1150. 00

LI GHTI NG FOUNDATI ON, CONCRETE, W TH | | |
GROUNDI NG, 750 nm X 750 mm X 2500 nm | | |

0061 807-02819 2.000 EACH 255. 00000 510. 00| 276. 00000 552. 00|
LI GHTI NG RECEPTACLE, SI NGLE, WATERPROOF | | |
0062 807-02820 2.000 EACH 2800. 00000 5600. 00| 3738. 00000 7476. 00|
LI GHT POLE BASE, CAST | RON, ORNAMENTAL | | |
0063 807-02824 2.000 EACH 2136. 50000 4273. 00| 3278. 00000 6556. 00|

LUM NAI RE, H GH PRESSURE SCDI UM 100 | [ I
WATT, ORNANMENTAL | | I

0064 807- 92585 2.000 EACH 340. 00000 680. 00| 667. 00000 1334. 00|
LI GHT POLE RESET | | |
0065 808- 06713 420.000 m | 0. 70000 294. 00| 0. 80000 336. 00|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0066 808- 06714 345.000 m | 0. 70000 241. 50 0. 80000 276. 00|
LINE, PAINT, SOLID, YELLON 100 mm | | |
0067 808- 06726 14.000 m | 30. 50000 427. 00| 35. 00000 490. 00|
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
600 mm | | [
0068 808- 75998 7.000 EACH 88. 00000 616. 00| 101. 00000 707. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0069 608- 04395 1.000 My | 150. 00000 150. 00| 100. 00000 100. 00|
AGGREGATE FOR SHOULDER DRAI NS | | |
SECTI ON TOTALS | $ 712, 294.51] $ 792, 231.06]|
------------------------------------------ o m e m et e o e e e e o e e e e e et e o e e e e ettt e m e e e e e e e e eeoeoeoo--

CONTRACT TOTALS | $ 712, 294.51] $ 792, 231.06|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/01
PAGE : 314 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 040, 244. 26 ROUTE : HOHVAN AVENUE
CALL ORDER . 314 CONTRACT I D : B -25403-B COUNTI ES : LAKE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 08/16/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : N877013
SET- ASI DE :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW Bl D
1 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 1,920, 353. 52 100. 0000%
2 35-1035114 SUPERI OR CONSTRUCTI ON CO $ 1,992, 287.98 103. 7458%
3 35-1212938 ATLAS EXCAVATI NG | NC. $ 2,039, 792.71 106. 2196%
4 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 2, 166, 186. 16 112. 8014%
| (1) 35-1582109 | (2) 35-1035114 (3) 35-1212938

|
| KANKAKEE VALLEY CONSTRUCTI ON| SUPERI OR CONSTRUCTION CO | ATLAS EXCAVATING | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT
SECTION 0001 BRI DGE REPLACENENT

I
0001 105-06790 8.000 M3s | 1382. 06000 11056. 48| 1250. 00000 10000. 00| 1200. 00000 9600. 00

FIELD OFFI CE, 27.9 n2 | | |

0002 105- 06845 LUMP|  30936. 00000 30936.00]  10000. 00000 10000. 00|  20000. 00000 20000. 00
CONSTRUCTI ON ENG NEERI NG | | |

0003 110- 01001 LUMP|  94984. 24000 94984.24]  100000. 00000 100000. 00]  105000. 00000 105000. 00
MOBI LI ZATI ON AND DENMOBI LI ZATI ON | | |

0004 201- 52370 LUMP|  28495. 26000 28495.26]  30000. 00000 30000.00]  25000. 00000 25000. 00
CLEARI NG RI GHT OF WAY | |

0005 202- 01261 1.000 EACH 250. 00000 250. 00| 500. 00000 500. 00| 800. 00000 800. 00
TESTI NG FOR ASBESTOS | | |

0006 202- 02241 80.000 m | 14. 00000 1120. 00| 0. 01000 0. 80| 10. 30000 824. 00
GUARDRAI L, REMOVE | |

0007 202- 02286 1.000 EACH 118953. 81000 118953. 81|  167000. 00000 167000. 00|  109000. 00000 109000. 00
PRESENT STRUCTURE, REMOVE | |

0008 202- 60820 300.000 n2 | 2.13000 639. 00| 5. 50000 1650. 00| 8. 00000 2400. 00
SURFACE M LLI NG, ASPHALT | |

0009 203- 02000 333.000 n8 | 26. 93000 8967. 69| 35. 00000 11655. 00| 19. 00000 6327. 00
EXCAVATI ON, COMVON | | |

0010 203- 02070 5569.000 n8 | 6. 88000 38314. 72| 13. 00000 72397. 00| 15. 50000 86319. 50
BORROW | |

0011 205- 02224 300.000 m | 7.10000 2130. 00| 7.10000 2130. 00| 6. 50000 1950. 00

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | [

0012 206- 51220 163.200 n8 | 32. 66000 5330. 11| 30. 00000 4896. 00| 70. 00000 11424. 00
EXCAVATI ON, \ET | | |
0013 206- 51230 489.000 n8 | 26. 56000 12987. 84| 20. 00000 9780. 00| 23.00000 11247. 00

EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 040, 244. 26 ROUTE : HOHVAN AVENUE
CALL ORDER . 314 CONTRACT I D : B -25403-B COUNTI ES : LAKE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1582109 | (2) 35-1035114 | (3) 35-1212938
| KANKAKEE VALLEY CONSTRUCTI ON] SUPERI OR CONSTRUCTI ON CO | ATLAS EXCAVATI NG, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0014 206-51235 LUWP|  173080. 55000 173080. 55| 105000. 00000 105000. 00| 103000. 00000 103000. 00
COFFERDAM | | |
0015 211- 02060 520.000 n8 | 38. 79000 20170. 80| 20. 00000 10400. 00| 31. 00000 16120. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 211- 06467 40.500 nB8 | 41. 48000 1679. 94| 70. 00000 2835. 00| 105. 00000 4252.50
AGGREGATE FOR END BENT BACKFI LL | | |
0017 303-52308 132. 000 | 37. 06000 4891. 92| 28. 00000 3696. 00| 15. 50000 2046. 00
COVPACTED AGGREGATE, O, 53 | | |
0018 303-98541 127.000 My | 37. 06000 4706. 62| 30. 00000 3810. 00| 16. 50000 2095. 50
COVPACTED AGGREGATE FOR DRI VES, 0, 53 | | |
0019 402- 05468 2736.000 My | 30. 00000 82080. 00| 30. 00000 82080. 00| 32. 00000 87552. 00
HMVA BASE 25.0 nm MAI NLI NE | [ [
0020 402-05474 627.000 My | 36. 80000 23073. 60| 31. 50000 19750. 50| 33. 50000 21004. 50
HVA | NTERVEDI ATE 19. 0 mm  NMAI NLI NE | | |
0021 402-05477 285.000 My | 41. 80000 11913. 00| 46. 00000 13110. 00| 48. 00000 13680. 00
HMA SURFACE 9.5 mm MAI NLI NE | | |
0022 406- 05520 7.000 M | 250. 00000 1750. 00| 470. 00000 3290. 00| 500. 00000 3500. 00
ASPHALT FOR TACK COAT | | |
0023 501- 05090 220.000 n2 | 42.93000 9444. 60| 55. 00000 12100. 00| 51. 00000 11220. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mm | | |
0024 601-01128 1.000 EACH 910. 00000 910. 00| 1300. 00000 1300. 00] 1050. 00000 1050. 00
GUARDRAI L TRANSI TI ON TYPE WGB | | |
0025 601- 04792 3.000 EACH 1210. 00000 3630. 00| 1500. 00000 4500. 00| 1400. 00000 4200. 00
GUARDRAI L TRANSI TION , TGB | | |
0026 601- 06037 4,000 EACH 655. 00000 2620. 00| 725. 00000 2900. 00| 700. 00000 2800. 00
GUARDRAI L END TREATMENT, | | | |
0027 601-99105 34.960 m | 62. 00000 2167. 52| 50. 00000 1748. 00| 64. 00000 2237. 44
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0028 604- 06069 71.000 n2 | 37. 12000 2635. 52| 31. 00000 2201. 00| 49. 00000 3479. 00
CURB RAMP, CONCRETE | | |
0029 604-91531 400.000 n2 | 26. 89000 10756. 00| 26. 50000 10600. 00| 29. 00000 11600. 00
S| DEWALK, CONCRETE, 100 nm | | |
0030 605-52807 472.000 m | 37. 86000 17869. 92| 48. 00000 22656. 00| 46. 00000 21712. 00
CURB AND GUTTER, COMBI NED | | |
0031 610- 05527 1180.000 MWy | 50. 10000 59118. 00| 40. 00000 47200. 00| 44, 00000 51920. 00
HVA FOR APPROACHES | | |
0032 611- 05330 245.160 n2 | 32. 09000 7867. 18| 34. 00000 8335. 44| 38. 00000 9316. 08
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 nmm | | |
0033 615- 06530 1. 000 EACH 127. 82000 127. 82| 540. 00000 540. 00| 520. 00000 520. 00
|

POST, BENCHVARK
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 040, 244. 26 ROUTE : HOHVAN AVENUE
CALL ORDER . 314 CONTRACT I D : B -25403-B COUNTI ES : LAKE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE
| (1) 35-1582109 | (2) 35-1035114 | (3) 35-1212938

| KANKAKEE VALLEY CONSTRUCTI ON| SUPERI OR CONSTRUCTI ON CO | ATLAS EXCAVATI NG, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--

0034 615-99189 1.000 EACH 950. 87000 950. 87| 400. 00000 400. 00| 1250. 00000 1250. 00
PLAQUE, ALUM NUM | | |

0035 616- 02320 786.000 n2 | 2. 44000 1917. 84| 3. 00000 2358. 00| 5. 00000 3930. 00
GEOTEXTI LES | | [

0036 616- 06405 818.000 My | 26. 22000 21447. 96 23. 00000 18814. 00| 31. 00000 25358. 00
Rl PRAP, REVETNMENT | | |

0037 621- 06567 5.000 KL 0. 50000 2. 50| 0. 50000 2. 50| 0. 60000 3.00
WATER | |

0038 621- 06574 1000. 000 n® 5. 80000 5800. 00| 5. 80000 5800. 00| 6. 10000 6100. 00
SODDI NG | [

0039 622- 05651 5.000 EACH 800. 00000 4000. 00| 800. 00000 4000. 00| 850. 00000 4250. 00

I

I

I

|
PLANT, DECI DUCUS TREE, SINGLE STEM |
OVER 63 TO 88 mm, BURR OAK - 3, SWEET |
I

II

I

I

|
| |
GUM -2 | [
0040 701- 01849 1123.250 m 64. 16000 72067. 72| 105. 00000 117941. 25| 115. 00000 129173. 75
PILE, CONCRETE, STEEL SHELL ENCASED, | |
7.92 nm 356 nmm | |
0041 702- 51005 178.960 n8 506. 23000 90594. 92| 500. 00000 89480. 00| 370. 00000 66215. 20
CONCRETE, A, SUBSTRUCTURE | | |
0042 702-51100 300.000 kg | 3. 82000 1146. 00| 9. 60000 2880. 00| 3. 40000 1020. 00
DRAI N Pl PE, CAST IRON, 150 mm | | |
0043 702-51110 588.000 kg | 3. 82000 2246. 16| 6. 00000 3528. 00| 4. 00000 2352. 00
GRATES, BASINS, AND FI TTINGS, CAST | RON | |
0044 703-51030 24180.000 kg | 1. 87000 45216. 60| 1. 65000 39897. 00| 1. 60000 38688. 00
REI NFORCI NG STEEL | |
0045 703- 51032 61904.000 kg | 1. 92000 118855. 68| 1. 75000 108332. 00| 1. 65000 102141. 60
REI NFORCI NG STEEL, EPOXY COATED | |
0046 704- 51002 748.900 n8 | 436. 64000 326999. 70| 325. 00000 243392. 50| 390. 00000 292071. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0047 706- 05733 1.000 EACH| 1246. 83000 1246. 83| 1850. 00000 1850. 00| 1350. 00000 1350. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, VBC | | |
0048 706- 06372 3.000 EACH 1323. 12000 3969. 36| 2000. 00000 6000. 00| 1900. 00000 5700. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX | | |
0049 706-51025 232.300 m | 379. 71000 88206. 63| 275. 00000 63882. 50| 270. 00000 62721. 00
CONCRETE, C, RAILING | | |
0050 707- 05984 638.550 m | 297. 57000 190013. 32| 500. 00000 319275. 00| 468. 00000 298841. 40
STRUCTURAL MEMBERS, CONCRETE | - BEAM | | [
11, 1143 nm X 406 nm | | |
0051 709-51821 LUVP| 2402. 40000 2402. 40| 4960. 00000 4960. 00 8500. 00000 8500. 00
SURFACE SEAL | | [
0052 715- 05048 460.000 m | 7. 52000 3459. 20| 15. 00000 6900. 00| 6. 00000 2760. 00
I

PIPE, TYPE 4, C RCULAR 150 mm | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 040, 244. 26 ROUTE : HOHVAN AVENUE
CALL ORDER : 314 CONTRACT 1D : B -25403-B COUNTI ES : LAKE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1582109 | (2) 35-1035114 | (3) 35-1212938
| KANKAKEE VALLEY CONSTRUCTI ON| SUPERI OR CONSTRUCTI ON GO | ATLAS EXCAVATI NG | NC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e mm e m— .-
0053 715-05149 93.000 m | 52. 60000 4891. 80| 128. 00000 11904. 00| 155. 00000 14415. 00
Pl PE, TYPE 2, O RCULAR 300 nm | [ |
0054 715- 05152 113.000 m | 65. 40000 7390. 20| 150. 00000 16950. 00| 300. 00000 33900. 00
Pl PE, TYPE 2, O RCULAR 450 nm | | |
0055 715- 05407 40.790 m | 7.71000 314. 49| 10. 00000 407. 90| 46. 00000 1876. 34
Pl PE, END BENT DRAIN, 150 mm | |
0056 716- 04832 10.000 m | 1060. 03000 10600. 30| 507. 00000 5070. 00| 1400. 00000 14000. 00
Pl PE CASING 9.525 nmm 450 mm | | |
0057 718-52610 555.000 n8 | 11. 75000 6521. 25| 20. 00000 11100. 00| 40. 00000 22200. 00
AGGREGATE FOR UNDERDRAI NS | | |
0058 718- 99153 2350.000 n2 | 0. 86000 2021. 00| 1. 25000 2937. 50| 1. 00000 2350. 00
GEOTEXTI LES FOR UNDERDRAI N | |
0059 720- 44000 1.000 EACH| 190. 00000 190. 00| 300. 00000 300. 00| 300. 00000 300. 00
CASTI NG, ADJUST TO GRADE | | |
0060 720- 45230 1.000 EACH 1060. 02000 1060. 02| 2000. 00000 2000. 00| 1250. 00000 1250. 00
CATCH BASI N, D6 | |
0061 720- 45410 1.000 EACH 1337. 05000 1337. 05| 2300. 00000 2300. 00| 1500. 00000 1500. 00
MANHOLE, C4 | | |
0062 720- 45415 3.000 EACH| 2128. 04000 6384. 12| 5550. 00000 16650. 00| 2500. 00000 7500. 00
MANHOLE, D4 | | |
0063 720- 45605 5.500 m | 829. 12000 4560. 16| 600. 00000 3300. 00| 430. 00000 2365. 00
MANHOLE, RECONSTRUCT STRUCTURE | |
0064 720- 94713 4.000 EACH| 1595. 02000 6380. 08| 2050. 00000 8200. 00| 1600. 00000 6400. 00
CATCH BASI N, C15, MODI Fl ED | | |
0065 720- 98555 3.000 EACH| 1310. 02000 3930. 06| 1725. 00000 5175. 00| 1320. 00000 3960. 00
I NLET, C15 | | I
0066 720- 99417 3.000 EACH| 1498. 02000 4494. 06| 1325. 00000 3975. 00| 1530. 00000 4590. 00
CATCH BASI N, C15 | |
0067 801- 04308 14.000 EACH 5. 00000 70. 00| 121. 00000 1694. 00| 135. 00000 1890. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0068 801- 06605 8.000 EACH 80. 00000 640. 00| 61. 00000 488. 00| 75. 00000 600. 00
BARRI CADE, |11A | | |
0069 801- 06606 6.000 EACH 90. 00000 540. 00| 79. 00000 474. 00| 90. 00000 540. 00
BARRI CADE, |11 B | | |
0070 801- 06625 28.000 EACH 65. 00000 1820. 00| 78. 00000 2184. 00| 95. 00000 2660. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0071 801- 06640 18.000 EACH| 85. 00000 1530. 00| 89. 00000 1602. 00| 110. 00000 1980. 00
CONSTRUCTI ON SI GN, A | | |
0072 801- 06775 LUMP| 9081. 58000 9081. 58| 6328. 80000 6328.80]  23000. 00000 23000. 00
MAI NTAI NI NG TRAFFI C | | |
0073 805- 01815 4.000 EACH| 1800. 00000 7200. 00| 1800. 00000 7200. 00| 1900. 00000 7600. 00

SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 nj
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 040, 244. 26 ROUTE : HOHVAN AVENUE
CALL ORDER . 314 CONTRACT I D : B -25403-B COUNTI ES : LAKE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE
| (1) 35-1582109 | (2) 35-1035114 | (3) 35-1212938

| KANKAKEE VALLEY CONSTRUCTI ON| SUPERI OR CONSTRUCTI ON CO | ATLAS EXCAVATI NG, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--

0074 805- 01842 3.000 EACH 500. 00000 1500. 00| 500. 00000 1500. 00| 525. 00000 1575. 00
HANDHOLE, S| GNAL | | |

0075 805- 02202 3.000 EACH 500. 00000 1500. 00| 500. 00000 1500. 00| 525. 00000 1575. 00
SI GNAL DETECTOR HOUSI NG, DOUBLE | | |

0076 805- 06592 330.000 m | 29. 52000 9741. 60| 29. 52000 9741. 60| 31. 50000 10395. 00
CONDUI T, STEEL, GALVANI ZED, 50mm [ | |

0077 805- 78069 1.000 EACH 6350. 00000 6350. 00| 6350. 00000 6350. 00 7000. 00000 7000. 00

CONTROLLER AND CABI NET, SECONDARY, MENU
DRI VEN, 4 PHASE |

|
| |
0078 805- 78205 10. 000 EACH 375. 00000 3750. 00| 375. 00000 3750. 00| 410. 00000 4100. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AMVBER GREEN | | |
0079 805- 78230 2.000 EACH 550. 00000 1100. 00| 550. 00000 1100. 00| 575. 00000 1150. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | | |
AMVBER GREEN, AMBER ARRON GREEN ARROW | |
0080 805- 78355 6.000 EACH 370. 00000 2220. 00| 370. 00000 2220. 00| 400. 00000 2400. 00
PEDESTRI AN S| GNAL HEAD, 305 mm | | |
0081 805- 78370 4.000 EACH 130. 00000 520. 00| 130. 00000 520. 00| 145. 00000 580. 00
PEDESTRI AN PUSH BUTTON | |
0082 805- 78415 3.000 EACH 800. 00000 2400. 00| 800. 00000 2400. 00| 850. 00000 2550. 00
SPAN, CATENARY, AND TETHER | |
0083 805- 78445 1.000 EACH 450. 00000 450. 00| 450. 00000 450. 00| 475. 00000 475. 00
SI GNAL SERVI CE | | |
0084 805- 78467 160.000 m | 4.10000 656. 00| 4.10000 656. 00| 4. 40000 704. 00
SI GNAL CABLE, 3C 8GA. | | |
0085 805- 78470 615.000 m | 0. 66000 405. 90| 0. 66000 405. 90| 0. 80000 492. 00
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |
0086 805- 78485 50.000 m | 2. 62000 131. 00| 2. 62000 131. 00| 2.90000 145. 00
SI GNAL CABLE, 5C 14GA. | | |
0087 805- 78492 30.000 m | 2. 95000 88. 50| 2. 95000 88. 50| 3. 20000 96. 00
SI GNAL CABLE, | NTERCONNECT, 7C 14GA | |
0088 805- 78510 280.000 m | 1. 97000 551. 60| 1. 97000 551. 60| 2.10000 588. 00
SIGNAL CABLE, 2C 16GA. , SHI ELDED | | |
0089 805- 78795 218.000 m | 22. 96000 5005. 28| 22. 96000 5005. 28] 25. 00000 5450. 00
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0090 805- 78925 1.000 EACH 500. 00000 500. 00| 500. 00000 500. 00| 540. 00000 540. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0091 805- 81032 4.000 EACH 2900. 00000 11600. 00| 2900. 00000 11600. 00| 3100. 00000 12400. 00
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0092 805- 86805 1.000 EACH 1600. 00000 1600. 00| 1600. 00000 1600. 00 1775. 00000 1775. 00
I

SERVI CE PO NT, | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 040, 244. 26 ROUTE : HOHVAN AVENUE
CALL ORDER . 314 CONTRACT I D : B -25403-B COUNTI ES : LAKE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE
| (1) 35-1582109 | (2) 35-1035114 | (3) 35-1212938

| KANKAKEE VALLEY CONSTRUCTI ON| SUPERI OR CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ e
0093 805- 86935 16. 000 EACH 15. 00000 240. 00| 15. 00000 240. 00| 16. 00000 256. 00

I NSULATI NG LI NK, WATERPROOFED | | |
0094 805-98335 216.000 m | 9. 84000 2125. 44| 9. 84000 2125. 44| 10. 50000 2268. 00

WRE, NO. 4 COPPER I N PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | |

|
0095 805- 98336 130.000 m | 9. 84000 1279. 20| 9. 84000 1279. 20| 10. 50000 1365. 00
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUT, 4 1/C [ [ |
0096 807- 02191 4.000 EACH 500. 00000 2000. 00| 500. 00000 2000. 00| 540. 00000 2160. 00
HANDHOLE, LI GHTI NG | | |
0097 807- 02193 1.000 EACH 500. 00000 500. 00| 500. 00000 500. 00| 550. 00000 550. 00
LI GHT STANDARD FOUNDATION, 915 mm DI A. | | |
X 2450 mm | | I
0098 807- 04779 10. 000 EACH| 400. 00000 4000. 00| 400. 00000 4000. 00| 440. 00000 4400. 00
CONCRETE FOUNDATI ON W TH GROUNDI NG | | |
0099 808- 03439 120.000 m | 9. 02000 1082. 40| 1. 85000 222. 00| 2.00000 240. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
CROSSWALK, WHI TE, 600 mm | | |
0100 808- 75054 570.000 m | 3.20000 1824. 00| 4. 85000 2764. 50| 5. 10000 2907. 00
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | |
100 mm [ [ [
0101 808- 75059 145.000 m | 3. 20000 464. 00| 4. 85000 703. 25| 5. 10000 739. 50
LI NE, PREFORVED PLASTI C, BROKEN, WH TE, | [ |
100 mm | | [
0102 808- 75297 30.000 m | 9. 02000 270. 60| 6. 79000 203. 70| 7.10000 213. 00
TRANSVERSE MARKI NGS, THERMOPLASTI G, | | |
STOP LINE, 600mm | | |
0103 808- 75320 1.000 EACH| 50. 00000 50. 00| 68. 00000 68. 00| 73. 00000 73.00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROW | | |
0104 808- 95933 116.000 m | 2. 50000 290. 00| 1. 02000 118. 32| 1. 15000 133. 40
CURB PAI NTI NG, YELLOW | | |
SECTI ON TOTALS | $ 1,920, 353. 52 $ 1,992, 287. 98| $ 2,039,792.71
------------------------------------------ e m o m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eee——aas

CONTRACT TOTALS | $ 1,920, 353. 52| $ 1,992, 287. 98| $ 2,039,792.71




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/01
PAGE : 314 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 040, 244. 26 ROUTE : HOHVAN AVENUE
CALL ORDER . 314 CONTRACT I D : B -25403-B COUNTI ES : LAKE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- ASI DE

| (4) 35-0918397 |
| RIETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT

SECTI ON 0001 BRI DGE REPLACEMENT

I
0001 105-06790 8.000 MXS | 2000. 00000 16000. 00

FIELD OFFICE, 27.9 n2 |

0002 105- 06845 LUMP|  15000. 00000 15000. 00
CONSTRUCTI ON ENGI NEERI NG |

0003 110- 01001 LUMP|  105000. 00000 105000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0004 201- 52370 LUMP|  15000. 00000 15000. 00
CLEARI NG RI GHT OF WY |

0005 202- 01261 1.000 EACH 1000. 00000 1000. 00
TESTI NG FOR ASBESTCS |

0006 202- 02241 80.000 m | 27. 00000 2160. 00
GUARDRAI L, REMOVE |

0007 202- 02286 1.000 EACH 222051. 97000 222051. 97
PRESENT STRUCTURE, REMOVE |

0008 202- 60820 300.000 n2 | 10. 00000 3000. 00
SURFACE M LLI NG, ASPHALT |

0009 203- 02000 333.000 n8 | 20. 00000 6660. 00
EXCAVATI ON, COMMON |

0010 203- 02070 5569.000 n8 | 10. 00000 55690. 00
BORROW |

0011 205-02224 300.000 m | 7. 10000 2130. 00

TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, |
PERI METER PROTECTI ON

|
0012 206-51220 163.200 nB | 50. 00000 8160. 00
EXCAVATI ON, VET |
0013 206-51230 489.000 nB | 12. 00000 5868. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED |
0014 206-51235 LUWP|  353332. 13000 353332. 13
COFFERDAM |
0015 211- 02060 520.000 nB | 35. 00000 18200. 00
B BCRROW FOR STRUCTURE BACKFI LL |
0016 211-06467 40.500 nB8 | 50. 00000 2025. 00
AGGREGATE FCOR END BENT BACKFI LL |
0017 303-52308 132.000 My | 24. 00000 3168. 00
COVPACTED AGGREGATE, O, 53 |
0018 303-98541 127.000 My | 25. 00000 3175. 00
COWPACTED AGGREGATE FOR DRIVES, 0, 53 |
0019 402- 05468 2736.000 My | 36. 50000 99864. 00

HVA BASE 25.0 mm NMNAI NLI NE |



ENG NEER S ESTI MATE: $ 2, 040, 244. 26

CALL CRDER : 314

LETTI NG DATE : 09/11/01 10:00 AM

SET- ASI DE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :

DI STR CT

B -25403-B
LAPCRTE DI STRI CT

DATE : 09/17/01
PAGE : 314 -8

RQUTE : HOHVAN AVENUE

COUNTI ES : LAKE

LINE NO/ I TEM CODE / ALT

| (4) 35-0918397
| RIETH RI LEY CONSTRUCTI ON

| TEM DESCRI PTI ON QUANTI TY

0020 402- 05474 627.000 My
HVA | NTERVEDI ATE 19. 0 mm MAI NLI NE

0021 402-05477 285.000 My
HVA SURFACE 9.5 mm NMNAI NLI NE

0022 406- 05520 7.000 My
ASPHALT FOR TACK COAT

0023 501- 05090 220.000 n2
CEMENT CONCRETE PAVEMENT, REI NFORCED,
250 mm

0024 601-01128 1.000 EACH
GUARDRAI L TRANSI TI ON TYPE WEB

0025 601-04792 3.000 EACH
GUARDRAI L TRANSI TION , TGB

0026 601- 06037 4.000 EACH|
GUARDRAI L END TREATMENT,

0027 601-99105 34.960 m
GUARDRAI L, WBEAM 1.905 m SPACI NG

0028 604- 06069 71.000 n2
CURB RAMP, CONCRETE

0029 604-91531 400.000 nR
SI DEWALK, CONCRETE, 100 mm

0030 605-52807 472.000 m
CURB AND GUTTER, COVBI NED

0031 610- 05527 1180. 000 My
HVA FOR APPROACHES

0032 611- 05330 245.160 nR
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS
150 mm

0033 615- 06530 1.000 EACH
POST, BENCHVARK

0034 615-99189 1.000 EACH
PLAQUE, ALUM NUM

0035 616- 02320 786.000 nR
CGEOTEXTI LES

0036 616- 06405 818.000 My
Rl PRAP, REVETMENT

0037 621- 06567 5.000 KL
WATER

0038 621- 06574 1000. 000 n2
SODDI NG

0039 622- 05651 5.000 EACH

PLANT, DECI DUOUS TREE, SINGLE STEM

OVER 63 TO 88 mm, BURR QAK - 3, SWEET

UN'T PR CE

52
580

50

1300
1500
725.
50.
45
32
32.
46.

32

150

500

25

800.

00000
00000
00000
00000
00000
00000
00000
65000

00000

00000

00000

. 00000

00000

. 50000

. 80000

00000

1300.
4500.
2900.
1748
3195.
12800
15104.
55047.

7845.

150
500
2358.

20450

5800

4000.

UNIT PRI CE AMOUNT|

UNIT PRI CE AMOUNT






| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/01
PAGE : 314 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 040, 244. 26 ROUTE : HOHVAN AVENUE
CALL ORDER . 314 CONTRACT I D : B -25403-B COUNTI ES : LAKE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- ASI DE :

| (4) 35-0918397 | |
| RIETH RI LEY CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0040 701-01849 1123.250 m | 115. 00000 129173. 75|
Pl LE, CONCRETE, STEEL SHELL ENCASED, | |
7.92 nm 356 mm | |
I

|

|

0041 702- 51005 178.960 n8 800. 00000 143168. 00| |
CONCRETE, A, SUBSTRUCTURE | | |
0042 702-51100 300.000 kg | 9. 00000 2700. 00| |
DRAI N PI PE, CAST |RON, 150 nm | [ |
0043 702-51110 588.000 kg | 9. 00000 5292. 00| |
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |
0044 703- 51030 24180.000 kg | 1. 50000 36270. 00| |
REI NFORCI NG STEEL | | |
0045 703- 51032 61904.000 kg | 1. 55000 95951. 20| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0046 704- 51002 748.900 n8 | 200. 00000 149780. 00| |
CONCRETE, C, SUPERSTRUCTURE | | |
0047 706- 05733 1.000 EACH 1700. 00000 1700. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TION, VBC | | |
0048 706- 06372 3.000 EACH 3000. 00000 9000. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX | | |
0049 706- 51025 232.300 m | 350. 00000 81305. 00| |
CONCRETE, C, RAILING | | |
0050 707- 05984 638.550 m | 350. 00000 223492. 50| |
STRUCTURAL MEMBERS, CONCRETE | - BEAM | | |
11, 1143 mm X 406 nm | [
0051 709- 51821 LUVP| 5000. 00000 5000. 00| |
SURFACE SEAL | | [
0052 715- 05048 460.000 m | 14. 00000 6440. 00| |
PIPE, TYPE 4, G RCULAR 150 nm | |
0053 715- 05149 93.000 m | 80. 00000 7440. 00| |
PIPE, TYPE 2, G RCULAR 300 nm | | |
0054 715- 05152 113.000 m | 100. 00000 11300. 00| |
PIPE, TYPE 2, O RCULAR 450 mm | [ |
0055 715- 05407 40.790 m | 50. 00000 2039. 50| |
PI PE, END BENT DRAIN, 150 nm | | |
0056 716- 04832 10.000 m | 160. 00000 1600. 00| |
PI PE CASING 9.525 nm 450 mm | | |
0057 718-52610 555.000 n8 | 16. 00000 8880. 00| |
AGGREGATE FOR UNDERDRAI NS | | |
0058 718-99153 2350.000 n2 | 1. 25000 2937. 50] |
GEOTEXTI LES FOR UNDERDRAI N | | |
0059 720- 44000 1.000 EACH 250. 00000 250. 00| |
|

CASTING ADJUST TO GRADE [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/01
PAGE : 314 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 040, 244. 26 ROUTE : HOHVAN AVENUE
CALL ORDER . 314 CONTRACT I D : B -25403-B COUNTI ES : LAKE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- ASI DE

| (4) 35-0918397 | |
| RIETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT

I
CONTROLLER AND CABI NET, SECONDARY, MENU | |
DRI VEN, 4 PHASE | [

0078 805- 78205 10. 000 EACH, 375. 00000 3750. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AMVBER, GREEN | |

0079 805- 78230 2.000 EACH 550. 00000 1100. 00|
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | |
AVBER GREEN, AMBER ARRON GREEN ARROW | |

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0060 720- 45230 1.000 EACH 1000. 00000 1000. 00| |
CATCH BASIN, D6 | [ |
0061 720- 45410 1.000 EACH 3000. 00000 3000. 00| |
MANHOLE, CA4 | [ |
0062 720- 45415 3.000 EACH 3000. 00000 9000. 00| |
MANHOLE, D4 | [ |
0063 720- 45605 5.500 m | 750. 00000 4125. 00| |
MANHOLE, RECONSTRUCT STRUCTURE [ | |
0064 720-94713 4.000 EACH 1000. 00000 4000. 00| |
CATCH BASI N, Cl15, MODIFl ED | | |
0065 720- 98555 3.000 EACH 1600. 00000 4800. 00| |
I NLET, C15 | [ [
0066 720- 99417 3.000 EACH 1000. 00000 3000. 00| |
CATCH BASIN, C15 | | |
0067 801- 04308 14.000 EACH 121. 00000 1694. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0068 801- 06605 8.000 EACH 61. 00000 488. 00| |
BARRI CADE, I11A | | |
0069 801- 06606 6.000 EACH 79. 00000 474. 00 |
BARRI CADE, I11B | | |
0070 801- 06625 28.000 EACH| 78. 00000 2184. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0071 801- 06640 18.000 EACH| 89. 00000 1602. 00| |
CONSTRUCTI ON SIGN, A | | |
0072 801-06775 LUVP| 5000. 00000 5000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0073 805- 01815 4.000 EACH 1800. 00000 7200. 00| |
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 nj | |
0074 805- 01842 3.000 EACH 500. 00000 1500. 00| |
HANDHOLE, S| GNAL | | |
0075 805- 02202 3.000 EACH 500. 00000 1500. 00| |
SI GNAL DETECTCR HOUSI NG, DOUBLE | | |
0076 805- 06592 330.000 m | 29. 52000 9741. 60| |
CONDUI T, STEEL, GALVANI ZED, 50mm [ | |
0077 805- 78069 1.000 EACH 6350. 00000 6350. 00 |
I
I
I
I
|
I
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/01
PAGE : 314 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 040, 244. 26 ROUTE : HOHVAN AVENUE
CALL ORDER . 314 CONTRACT I D : B -25403-B COUNTI ES : LAKE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (4) 35-0918397 | |
| RETH RILEY OONSTRUCTION | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ e e e e e e e e e e e e e mm
0080 805- 78355 6.000 EACH 370. 00000 2220. 00| |
PEDESTRI AN S| GNAL HEAD, 305 nmm | | |
0081 805-78370 4.000 EACH 130. 00000 520. 00| |
PEDESTRI AN PUSH BUTTON [ | [
0082 805- 78415 3.000 EACH 800. 00000 2400. 00| |
SPAN, CATENARY, AND TETHER | | [
0083 805- 78445 1.000 EACH 450. 00000 450. 00| |
SI GNAL SERVI CE | | |
0084 805- 78467 160.000 m | 4. 10000 656. 00| |
SI GNAL CABLE, 3C 8GA. | [ |
0085 805-78470 615.000 m | 0. 66000 405. 90| |
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0086 805- 78485 50.000 m | 2. 62000 131. 00| |
SI GNAL CABLE, 5C 14GA. | | |
0087 805- 78492 30.000 m | 2. 95000 88. 50| |
SI GNAL CABLE, | NTERCONNECT, 7C 14GA | | |
0088 805-78510 280.000 m | 1. 97000 551. 60| |
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0089 805-78795 218.000 m | 22. 96000 5005. 28| |
SAW CUT FOR RCADWAY LOOP AND SEALER | | |
0090 805- 78925 1.000 EACH 500. 00000 500. 00| |
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0091 805-81032 4,000 EACH 2900. 00000 11600. 00| |
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0092 805- 86805 1.000 EACH 1600. 00000 1600. 00| |
SERVI CE PO NT, | | | [
0093 805- 86935 16. 000 EACH 15. 00000 240. 00| |
I NSULATI NG LI NK, WATERPROOFED | | |
0094 805-98335 216.000 m | 9. 84000 2125. 44| |
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C [ | [
0095 805- 98336 130.000 m | 9. 84000 1279. 20| |
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUI T, 4 1/C | | |
0096 807-02191 4.000 EACH 500. 00000 2000. 00| |
HANDHOLE, LI GHTI NG | | |
0097 807-02193 1. 000 EACH 500. 00000 500. 00| |
LI GHT STANDARD FOUNDATI ON, 915 nm DI A | | |
X 2450 nm [ | [
0098 807-04779 10. 000 EACH 400. 00000 4000. 00| |
I

CONCRETE FOUNDATI ON W TH GROUNDI NG



ENG NEER S ESTI MATE: $ 2, 040, 244. 26
CALL CRDER : 314
LETTI NG DATE : 09/11/01 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID : B -25403-B

DATE : 09/17/01
PAGE : 314 -12

RQUTE : HOHVAN AVENUE

COUNTI ES : LAKE

DI STR CT : LAPCRTE DI STRI CT

| (4) 35-0918397
| RIETH RI LEY CONSTRUCTI ON

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY |

0099 808-03439 120.000 m |
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
CROSSWALK, WH TE, 600 nm

0100 808- 75054 570.000 m |
LI NE, PREFORVED PLASTIC, SOLID, YELLOW |
100 nm |

0101 808- 75059 145.000 m |
LI NE, PREFORMED PLASTI C, BROKEN, WH TE, |
100 nm |

0102 808- 75297 30.000 m |
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LI NE, 600nm

0103 808- 75320 1.000 EACH
PAVENVENT MESSAGE MARKI NGS, |
THERMOPLASTI C, LANE | NDI CATI ON ARROW

0104 808- 95933 116.000 m |
CURB PAI NTI NG YELLOW |

SECTI ON TOTALS |

CONTRACT TOTALS |

UN'T PR CE AMOUNT]|
1. 85000 222. 00|

|

4. 85000 2764. 50|
|

4. 85000 703. 25|

|

6. 79000 203. 70|
|

68. 00000 68. 00|
|

1. 02000 118. 32|

I

$ 2,166, 186. 16|

$ 2,166, 186.

UNIT PRI CE AMOUNT|

UNIT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/01
PAGE : 320 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 629, 267. 32 ROQUTE : SR N63
CALL ORDER . 320 CONTRACT ID : B -25662-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
CONTRACT TIME : 09/15/02 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 0179013
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE Bl D LON BI D
1 35-1212938 ATLAS EXCAVATING | NC. $ 1,202, 643. 47 100. 0000%
2 35-1878024 RAGLE, | NC. $ 1,247, 385.96 103. 7203%
3 35-1917625 M LESTONE CONTRACTORS, L. P. $ 1,291, 402. 45 107. 3803%
4 35-0906416 WEDDLE BROTHERS CONSTRUCTI ON $ 1,304, 703.05 108. 4862%
5 35-1111003 VH TE CONSTRUCTI ON, | NC. $ 1,343,710.21 111. 7297%
6  35-1447641 STRUCTURE CONTRACTORS $ 1,350, 851. 30 112. 3235%
7  35-1128289 BEATY CONSTRUCTI ON, | NC. $ 1,364, 404. 00 113. 4504%
8  35-1618530 AVER CAN CONTRACTI NG & SERVI CES, | NC. $ 1,531,855 .35 127. 3740%
| (1) 35-1212938 | (2) 35-1878024 | (3) 35-1917625
| ATLAS EXCAVATI NG | NC. | RAGLE, I NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMODUNT|  UNIT PRICE AVMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T oy
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| | I
0001 105- 01925 14.000 M6 | 900. 00000 12600. 00| 900. 00000 12600. 00| 1800. 00000 25200. 00
FI ELD OFFI CE, 51.1 n2 | | |
0002 105- 06845 LUMP| 9100. 00000 9100. 00| 6500. 00000 6500. 00|  23000. 00000 23000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUWP|  60500. 00000 60500. 00]  63000. 00000 63000. 00]  65600. 00000 65600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 01901 2.000 EACH 0. 01000 0. 02| 8700. 00000 17400.00|  15000. 00000 30000. 00
TEMPORARY CROSSOVER, REMOVE | | |
0005 202- 02240 642.000 n2 | 12. 50000 8025. 00| 20. 00000 12840. 00| 25. 00000 16050. 00
PAVEMENT, REMOVE | | |
0006 202- 02241 395.000 m | 8. 30000 3278. 50| 7.00000 2765. 00| 8. 00000 3160. 00
GUARDRAI L, REMOVE | | |
0007 202-51328 LUMP|  124000. 00000 124000. 00| 130000. 00000 130000.00|  92000. 00000 92000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0008 202- 93741 4.000 EACH 200. 00000 800. 00| 165. 00000 660. 00| 200. 00000 800. 00
GUARD RAI L END TREATMENT, REMOVE | | |
0009 205- 02224 2000.000 m | 5. 40000 10800. 00| 2.00000 4000. 00| 5. 40000 10800. 00

TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
PERI METER PROTECTI ON [ [ |

0010 205- 02229 60.000 m | 15. 00000 900. 00| 15. 00000 900. 00| 7. 50000 450. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
STRAW BALE DI TCH CHECK | [ |

0011 205- 02236 2.000 EACH 100. 00000 200. 00| 60. 00000 120. 00| 60. 00000 120. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
DRCP | NLET PROTECTI ON | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE

PACE :

09/17/01
320 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 629, 267. 32 ROQUTE : SR N63
CALL ORDER . 320 CONTRACT ID : B -25662-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1212938 | (2) 35-1878024 | (3) 35-1917625
| ATLAS EXCAVATI NG, | NC. | RAGLE, | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ e
0012 210- 05839 LUMP| 8500. 00000 8500. 00| 4500. 00000 4500. 00| 4250. 00000 4250. 00
TEMPORARY Pl PE | | |
0013 211- 06467 23.000 n8 | 100. 00000 2300. 00| 45. 00000 1035. 00| 50. 00000 1150. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0014 213-52830 20.000 n8 | 140. 00000 2800. 00| 120. 00000 2400. 00| 200. 00000 4000. 00
FLOMBLE MORTAR | | |
0015 303-52308 306.100 My | 21. 00000 6428. 10| 20. 00000 6122. 00| 25. 00000 7652. 50
COVPACTED AGGREGATE, O, 53 | | |
0016 305- 60415 0.500 M | 3900. 00000 1950. 00| 3750. 00000 1875. 00| 2000. 00000 1000. 00
CRACKS AND JO NTS | N CONCRETE PAVEMENT | | |
OR BASE, FILL | | |
0017 402- 05468 10.000 My | 180. 00000 1800. 00| 177. 00000 1770. 00| 275. 00000 2750. 00
HVA BASE 25.0 nm NAINLI NE | | |
0018 402- 05474 189.000 My | 68. 00000 12852. 00| 66. 00000 12474. 00| 45. 00000 8505. 00
HVA | NTERMEDI ATE 19.0 mm MAI NLI NE | | |
0019 402-05477 585.100 My | 62. 00000 36276. 20| 59. 00000 34520. 90| 46. 00000 26914. 60
HVA SURFACE 9.5 nmm MAI NLI NE | | |
0020 402-05479 218.000 My | 65. 50000 14279. 00| 63. 50000 13843. 00| 47. 00000 10246. 00
HVA SURFACE 12.5 nm MAI NLI NE | | |
0021 402- 05481 1818.000 My | 43. 00000 78174. 00| 41. 00000 74538. 00| 44. 00000 79992. 00
HVA BASE 25.0 nm SHOULDER | | |
0022 402- 05487 554.800 My | 56. 00000 31068. 80| 54. 00000 29959. 20| 48. 00000 26630. 40
HVA | NTERVEDI ATE 19.0 mm SHOULDER | | |
0023 402- 05490 721.700 My | 55. 00000 39693. 50| 53. 00000 38250. 10| 52. 00000 37528. 40
HVA SURFACE 9.5 nm SHOULDER | | |
0024 406- 05520 7.400 My | 640. 00000 4736. 00| 620. 00000 4588. 00| 235. 00000 1739. 00
ASPHALT FOR TACK COAT | | |
0025 601-01522 4.000 EACH 1250. 00000 5000. 00| 1175. 00000 4700. 00| 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0026 601- 02205 1. 000 EACH 1550. 00000 1550. 00| 1440. 00000 1440. 00| 1450. 00000 1450. 00
TEMPORARY GUARD RAIL TRANSI TION, TGB | | |
0027 601- 02206 124.000 m | 34. 50000 4278. 00| 33. 00000 4092. 00| 33. 25000 4123. 00
TEMPORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG | [ [
0028 601-04746 1. 000 EACH 1650. 00000 1650. 00| 1500. 00000 1500. 00| 1500. 00000 1500. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0029 601-94689 2.000 EACH 2350. 00000 4700. 00| 2250. 00000 4500. 00| 2250. 00000 4500. 00
GUARDRAI L END TREATMENT, OS | | |
0030 601-94690 2.000 EACH 3400. 00000 6800. 00| 3265. 00000 6530. 00| 3300. 00000 6600. 00
GUARDRAI L END TREATMENT, M | | |
0031 601-99105 158.000 m | 31. 00000 4898. 00| 29. 15000 4605. 70| 29. 25000 4621. 50

GUARDRAI L, WBEAM 1.905 m SPACI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/01
PAGE : 320 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 629, 267. 32 ROQUTE : SR N63
CALL ORDER . 320 CONTRACT ID : B -25662-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1212938 | (2) 35-1878024 | (3) 35-1917625
| ATLAS EXCAVATI NG, | NC. | RAGLE, | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0032 601-99108 170.000 m | 45. 00000 7650. 00| 43. 00000 7310. 00| 43. 25000 7352. 50
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | |
0033 602- 06729 56. 000 EACH| 8. 80000 492. 80| 6. 00000 336. 00| 8. 50000 476. 00
BARRI ER DELI NEATOR | | |
0034 607- 06335 10.000 m | 160. 00000 1600. 00| 70. 00000 700. 00| 550. 00000 5500. 00
PAVED SIDE DITCH, A, MOD FI ED | | |
0035 610- 06257 650.000 nm2 | 48. 00000 31200. 00| 54. 00000 35100. 00| 67. 00000 43550. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | |
0036 611-52817 2.000 EACH 40000. 00000 80000. 00| 30000. 00000 60000. 00| 8900. 00000 17800. 00
TEMPORARY CROSSOVER, B | | |
0037 616- 02320 254.000 n2 | 5. 30000 1346. 20| 2. 00000 508. 00| 2. 50000 635. 00
GEOTEXTI LES | | [
0038 616- 06405 82.000 My | 22.50000 1845. 00| 20. 00000 1640. 00| 32. 00000 2624. 00
Rl PRAP, REVETMENT | | |
0039 616- 93772 10. 000 EACH| 175. 00000 1750. 00| 100. 00000 1000. 00| 100. 00000 1000. 00
| NSPECTI ON HOLE | | |
0040 619- 95457 LUMP| 96000. 00000 96000. 00| 111000. 00000 111000. 00| 85600. 00000 85600. 00
CLEAN AND PAI NT STRUCTURAL STEEL | | |
0041 621-01004 3.000 EACH 975. 00000 2925. 00| 500. 00000 1500. 00| 1000. 00000 3000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0042 621- 06559 2182.000 n2 | 0. 60000 1309. 20| 0. 60000 1309. 20| 0. 60000 1309. 20
MULCHED SEEDING R | | |
0043 621-06574 5556. 000 nR2 | 3. 70000 20557. 20| 1. 50000 8334. 00| 3. 75000 20835. 00
SODDI NG | | [
0044 621-06748 1000.000 n2 | 0. 50000 500. 00| 0. 60000 600. 00| 0. 50000 500. 00
SEEDI NG , TEMPORARY | | |
0045 702-51005 14.200 n8 | 750. 00000 10650. 00| 600. 00000 8520. 00| 1575. 00000 22365. 00
CONCRETE, A, SUBSTRUCTURE | | |
0046 702-51110 175.000 kg | 7.00000 1225. 00| 7.00000 1225. 00| 9. 00000 1575. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0047 702-51863 360. 000 EACH| 9. 50000 3420. 00| 5. 00000 1800. 00| 8. 00000 2880. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0048 703-51030 11409. 000 kg | 1. 25000 14261. 25| 1. 04000 11865. 36| 1. 20000 13690. 80
REI NFORCI NG STEEL | | |
0049 703-51032 78028.000 kg | 1. 30000 101436. 40| 1. 20000 93633. 60| 1. 40000 109239. 20
REI NFORClI NG STEEL, EPOXY CQOATED | | |
0050 703-97936 228.000 EACH 18. 50000 4218. 00| 12. 00000 2736. 00| 10. 00000 2280. 00

THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/01
PAGE : 320 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 629, 267. 32 ROQUTE : SR N63
CALL ORDER . 320 CONTRACT ID : B -25662-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE
| (1) 35-1212938 | (2) 35-1878024 | (3) 35-1917625
| ATLAS EXCAVATI NG, | NC. | RAGLE, | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0051 704-51002 349.500 n8 | 400. 00000 139800. 00| 550. 00000 192225. 00| 640. 00000 223680. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0052 706- 05732 8.000 EACH 1000. 00000 8000. 00| 900. 00000 7200. 00| 1200. 00000 9600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | |
0054 709-51821 LUVP| 14000. 00000 14000. 00| 11590. 00000 11590. 00| 11000. 00000 11000. 00
SURFACE SEAL | [
0055 711-51877 LUWP| 9000. 00000 9000. 00| 14000. 00000 14000. 00| 15000. 00000 15000. 00
JACKI NG AND SUPPORTI NG BEAMS | | |
0056 711-96800 4752.000 EACH 1. 70000 8078. 40| 1. 60000 7603. 20| 2. 00000 9504. 00
STUD SHEAR CONNECTOR | | |
0057 726-58789 14.000 EACH 500. 00000 7000. 00| 420. 00000 5880. 00| 650. 00000 9100. 00
BEARI NG ASSEMBLY, ELASTOMVERIC, 11 | | |
0058 726- 99095 16. 000 EACH 500. 00000 8000. 00| 420. 00000 6720. 00| 650. 00000 10400. 00
BEARI NG ASSEMBLY, ELASTOVERIC, | | | |
0059 801- 04308 4,000 EACH 385. 00000 1540. 00| 365. 00000 1460. 00| 370. 00000 1480. 00
ROAD CLOSURE S| GN ASSEMBLY [ | |
0060 801- 06207 9638.000 m | 3. 25000 31323. 50| 3. 15000 30359. 70| 3. 20000 30841. 60
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | |
0061 801- 06469 826.000 m | 5. 90000 4873. 40| 5. 65000 4666. 90| 5. 70000 4708. 20
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
200 mm | | |
0062 801- 06605 8.000 EACH 135. 00000 1080. 00| 128. 00000 1024. 00| 130. 00000 1040. 00
BARRI CADE, |11A | | |
0063 801- 06606 16. 000 EACH| 170. 00000 2720. 00| 163. 00000 2608. 00| 165. 00000 2640. 00
BARRI CADE, |111B | | |
0064 801- 06640 54.000 EACH 235. 00000 12690. 00| 225. 00000 12150. 00| 230. 00000 12420. 00
CONSTRUCTI ON SIGN, A | | |
0065 801- 06645 8.000 EACH 78. 00000 624. 00| 75. 00000 600. 00| 75. 00000 600. 00
CONSTRUCTION SIGN, B | | |
0066 801-06710 120. 000 DAY | 18. 00000 2160. 00| 14. 00000 1680. 00| 16. 00000 1920. 00
FLASH NG ARROW SI GN | | |
0067 801-06775 LUWP| 28000. 00000 28000. 00| 36000. 00000 36000. 00| 37700. 00000 37700. 00
MAI NTAI NI NG TRAFFI C | | |
0068 808-06711 1401.000 m | 0. 20000 280. 20| 0. 21000 294. 21| 0. 21000 294. 21
LI NE, PAI NT, BROKEN, WH TE, 100 mm | | |
0069 808-06713 5602.000 m | 0. 20000 1120. 40| 0. 21000 1176. 42| 0. 21000 1176. 42
LINE, PAINT, SOLID, WHI TE, 100 nm | | |
0070 808-06714 5602.000 m | 0. 20000 1120. 40| 0. 21000 1176. 42| 0. 21000 1176. 42
LINE, PAINT, SOLID, YELLOW 100 nm | | |
0071 808-06716 1111.000 m | 2. 10000 2333. 10| 1. 95000 2166. 45| 2. 00000 2222.00

LINE, REMOVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 09/17/01
PAGE : 320 -5

ENG NEER S ESTI MATE: $ 1, 629, 267. 32 ROQUTE : SR N63
CALL ORDER . 320 CONTRACT ID : B -25662-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1212938 | (2) 35-1878024 | (3) 35-1917625
| ATLAS EXCAVATI NG, | NC. | RAGLE, | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ e
0072 808- 75996 80. 000 EACH 11. 00000 880. 00| 10. 00000 800. 00| 11. 00000 880. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0073 808- 75998 89. 000 EACH| 23. 00000 2047. 00| 37. 00000 3293. 00| 37. 50000 3337.50
SNOANPLOMBLE RAI SED PAVEMENT MARKER | | |
0074 706-51025 269.000 m | 72. 00000 19368. 00| 90. 00000 24210. 00| 100. 00000 26900. 00
CONCRETE, C, RAILING | | |
0075 202- 60820 6832.000 n2 | 1. 60000 10931. 20| 3. 25000 22204. 00| 3. 00000 20496. 00
SURFACE M LLI NG ASPHALT | | |
0076 401- 05467 3942.000 m | 0. 85000 3350. 70| 0. 80000 3153. 60| 1. 00000 3942. 00
M LLED HVA CORRUGATI ONS | | |
SECTI ON TOTALS | $ 1,202, 643. 47| $ 1,247, 385. 96| $ 1,291, 402.45
__________________________________________ e

CONTRACT TOTALS | $ 1,202, 643.47| $ 1,247, 385. 96|

$ 1,291, 402. 45




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE

PACE :

09/17/01
320 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 629, 267. 32 ROQUTE : SR N63
CALL ORDER . 320 CONTRACT ID : B -25662-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-0906416 | (5) 35-1111003 | (6) 35-1447641
| WVEDDLE BROTHERS CONSTRUCTI ON| WHI TE CONSTRUCTI ON, | NC. | STRUCTURE CONTRACTORS
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105-01925 14.000 MOS | 1291. 58000 18082. 12| 1500. 00000 21000. 00| 1200. 00000 16800. 00
FIELD OFFICE, 51.1 n2 | | [
0002 105- 06845 LUWP| 24815. 98000 24815. 98| 15000. 00000 15000. 00| 25000. 00000 25000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110-01001 LUWP| 65235. 15000 65235. 15| 65000. 00000 65000. 00| 67000. 00000 67000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-01901 2.000 EACH 15625. 50000 31251. 00| 14500. 00000 29000. 00| 18000. 00000 36000. 00
TEMPORARY CROSSOVER, REMOVE | | |
0005 202-02240 642.000 n2 | 18. 96000 12172. 32| 18. 00000 11556. 00| 22. 00000 14124. 00
PAVEMENT, REMOVE | | |
0006 202-02241 395.000 m | 8. 20000 3239. 00| 10. 00000 3950. 00| 15. 00000 5925. 00
GUARDRAI L, REMOVE | | |
0007 202-51328 LUWVP|  110389. 69000 110389. 69| 100000. 00000 100000. 00| 150000. 00000 150000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0008 202-93741 4.000 EACH 380. 22000 1520. 88| 250. 00000 1000. 00| 165. 00000 660. 00
GUARD RAI L END TREATMENT, REMOVE | | |
0009 205- 02224 2000.000 m | 5. 64000 11280. 00| 5. 75000 11500. 00| 6. 00000 12000. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0010 205-02229 60.000 m | 7.79000 467. 40| 8. 00000 480. 00| 8. 00000 480. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTRCL, | | |
STRAW BALE DI TCH CHECK | [ [
0011 205- 02236 2.000 EACH 62. 50000 125. 00| 65. 00000 130. 00| 60. 00000 120. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON [ [ |
0012 210- 05839 LUMP| 4427. 23000 4427. 23| 5400. 00000 5400. 00| 4300. 00000 4300. 00
TEMPORARY Pl PE | | |
0013 211- 06467 23.000 nm8 | 45. 35000 1043. 05| 28. 00000 644. 00| 75. 00000 1725. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0014 213-52830 20.000 nmB8 | 235. 31000 4706. 20| 125. 00000 2500. 00| 90. 00000 1800. 00
FLOMBLE MORTAR | [ |
0015 303-52308 306.100 My | 21. 53000 6590. 33| 23. 55000 7208. 66| 28. 00000 8570. 80
COVPACTED AGGREGATE, O, 53 | | |
0016 305-60415 0.500 My | 2089. 84000 1044. 92| 3750. 00000 1875. 00| 2000. 00000 1000. 00
CRACKS AND JO NTS | N CONCRETE PAVEMENT | | |
OR BASE, FILL | | |
0017 402- 05468 10.000 My | 287. 07000 2870. 70| 177. 00000 1770. 00| 275. 00000 2750. 00
HVA BASE 25.0 nm NAINLI NE | | |
0018 402-05474 189.000 My | 47. 08000 8898. 12| 66. 00000 12474. 00| 45. 00000 8505. 00
I

HVA | NTERVEDI ATE 19. 0 nm  MAI NLI NE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/01
PAGE : 320 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 629, 267. 32 ROQUTE : SR N63
CALL ORDER . 320 CONTRACT ID : B -25662-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-0906416 | (5) 35-1111003 | (6) 35-1447641
| WVEDDLE BROTHERS CONSTRUCTI ON| WHI TE CONSTRUCTI ON, | NC. | STRUCTURE CONTRACTORS
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0019 402- 05477 585.100 My | 48. 23000 28219. 37| 59. 00000 34520. 90| 46. 00000 26914. 60
HMA SURFACE 9.5 mm MAI NLI NE | | |
0020 402-05479 218.000 My | 49. 38000 10764. 84| 63. 50000 13843. 00| 47. 00000 10246. 00
HMA SURFACE 12.5 mm MAI NLI NE | | |
0021 402-05481 1818.000 My | 45. 93000 83500. 74| 41. 00000 74538. 00| 44. 00000 79992. 00
HMA BASE 25.0 mm SHOULDER | [ [
0022 402- 05487 554.800 My | 50. 52000 28028. 50| 54. 00000 29959. 20| 48. 00000 26630. 40
HVA | NTERVEDI ATE 19. 0 mm SHOULDER | | |
0023 402- 05490 721.700 My | 55. 12000 39780. 10| 53. 00000 38250. 10| 52. 00000 37528. 40
HMA SURFACE 9.5 nm SHOULDER | | |
0024 406- 05520 7.400 My | 245. 73000 1818. 40| 620. 00000 4588. 00| 235. 00000 1739. 00
ASPHALT FOR TACK COAT | | |
0025 601-01522 4.000 EACH 1224. 00000 4896. 00| 1275. 00000 5100. 00| 1175. 00000 4700. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0026 601-02205 1.000 EACH 1500. 05000 1500. 05| 1600. 00000 1600. 00| 1440. 00000 1440. 00
TEMPORARY GUARD RAI L TRANSI TION, TGB | | |
0027 601- 02206 124.000 m | 34. 38000 4263. 12| 36. 30000 4501. 20| 33. 00000 4092. 00
TEMPORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG | | |
0028 601- 04746 1. 000 EACH 1562. 55000 1562. 55| 1650. 00000 1650. 00| 1500. 00000 1500. 00
ENERGY ABSORBI NG TERM NAL, CZ [ | |
0029 601-94689 2.000 EACH 2343. 83000 4687. 66| 2475. 00000 4950. 00| 2250. 00000 4500. 00
GUARDRAI L END TREATMENT, OS | | |
0030 601-94690 2.000 EACH 3401. 15000 6802. 30| 3600. 00000 7200. 00| 3265. 00000 6530. 00
GUARDRAI L END TREATMENT, MS | | |
0031 601-99105 158.000 m | 30. 76000 4860. 08| 32. 00000 5056. 00| 29. 15000 4605. 70
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0032 601-99108 170.000 m | 44. 81000 7617. 70| 47. 00000 7990. 00| 43. 00000 7310. 00
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | [
0033 602- 06729 56. 000 EACH| 8. 85000 495. 60| 8. 00000 448. 00| 7. 65000 428. 40
BARRI ER DELI NEATOR | | |
0034 607- 06335 10.000 m | 109. 05000 1090. 50| 190. 00000 1900. 00| 65. 00000 650. 00
PAVED SIDE DI TCH, A, MODI FI ED | | [
0035 610- 06257 650.000 n2 | 61. 74000 40131. 00| 55. 00000 35750. 00| 52. 00000 33800. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | |
0036 611-52817 2.000 EACH 11354. 53000 22709. 06| 23500. 00000 47000. 00| 9000. 00000 18000. 00
TEMPORARY CROSSOVER, B | | |
0037 616- 02320 254.000 n2 | 3. 55000 901. 70| 2. 00000 508. 00| 4. 00000 1016. 00
I

GEOTEXTI LES |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE
PACE :

09/17/01
320 -8

ENG NEER S ESTI MATE: $ 1, 629, 267. 32 ROQUTE : SR N63
CALL ORDER . 320 CONTRACT ID : B -25662-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-0906416 | (5) 35-1111003 | (6) 35-1447641
| WVEDDLE BROTHERS CONSTRUCTI ON| WHI TE CONSTRUCTI ON, | NC. | STRUCTURE CONTRACTORS
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0038 616- 06405 82.000 My | 36. 58000 2999. 56| 24. 00000 1968. 00| 35. 00000 2870. 00
Rl PRAP, REVETMENT | | |
0039 616-93772 10. 000 EACH| 209. 68000 2096. 80| 50. 00000 500. 00| 8. 00000 80. 00
| NSPECTI ON HOLE | [ |
0040 619- 95457 LUWP|  114587. 00000 114587.00] 125000. 00000 125000. 00| 128000. 00000 128000. 00
CLEAN AND PAI NT STRUCTURAL STEEL | | |
0041 621-01004 3.000 EACH 963. 57000 2890. 71| 1000. 00000 3000. 00| 1000. 00000 3000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0042 621- 06559 2182.000 n2 | 0. 59000 1287. 38| 0. 60000 1309. 20| 0. 60000 1309. 20
MULCHED SEEDING R | | |
0043 621- 06574 5556. 000 n2 | 3. 74000 20779. 44| 4. 50000 25002. 00| 4. 00000 22224. 00
SODDI NG | | |
0044 621-06748 1000.000 n2 | 0. 49000 490. 00| 0. 48000 480. 00| 0. 50000 500. 00
SEEDI NG , TEMPORARY | | |
0045 702-51005 14.200 nB8 | 917. 21000 13024. 38| 917. 00000 13021. 40| 1200. 00000 17040. 00
CONCRETE, A, SUBSTRUCTURE | | |
0046 702-51110 175.000 kg | 6. 02000 1053. 50| 7.50000 1312. 50| 15. 00000 2625. 00
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |
0047 702-51863 360. 000 EACH| 7.29000 2624. 40| 14. 00000 5040. 00| 8. 00000 2880. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0048 703-51030 11409. 000 kg | 1. 18000 13462. 62| 1. 30000 14831. 70| 1. 25000 14261. 25
REI NFORCI NG STEEL | | |
0049 703-51032 78028.000 kg | 1. 33000 103777. 24| 1. 37000 106898. 36| 1. 50000 117042. 00
REI NFORCI NG STEEL, EPOXY COATED | | |
0050 703-97936 228.000 EACH 13. 03000 2970. 84| 14. 00000 3192. 00| 15. 00000 3420. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0051 704-51002 349.500 nB8 | 548. 96000 191861. 52| 500. 00000 174750. 00| 400. 00000 139800. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0052 706- 05732 8.000 EACH 1250. 04000 10000. 32| 1100. 00000 8800. 00| 1000. 00000 8000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0054 709-51821 LUMP| 14279. 62000 14279. 62| 14700. 00000 14700. 00| 13000. 00000 13000. 00
SURFACE SEAL | | [
0055 711-51877 LUWP| 16403. 37000 16403. 37| 36000. 00000 36000. 00| 19000. 00000 19000. 00
JACKI NG AND SUPPORTI NG BEAVS | | |
0056 711-96800 4752. 000 EACH| 1. 94000 9218. 88| 1. 80000 8553. 60| 2. 00000 9504. 00
STUD SHEAR CONNECTOR | | |
0057 726-58789 14.000 EACH 627. 17000 8780. 38| 1300. 00000 18200. 00| 400. 00000 5600. 00
BEARI NG ASSEMBLY, ELASTOMVERIC, 11 | | |
EACH| 621. 26000 9940. 16| 1400. 00000 22400. 00| 400. 00000 6400. 00

0058 726- 99095 16. 000
BEARI NG ASSEMBLY, ELASTOMERIC, |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE
PACE :

09/17/01
320 -9

ENG NEER S ESTI MATE: $ 1, 629, 267. 32 ROQUTE : SR N63
CALL ORDER . 320 CONTRACT ID : B -25662-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-0906416 | (5) 35-1111003 | (6) 35-1447641
| WVEDDLE BROTHERS CONSTRUCTI ON| WHI TE CONSTRUCTI ON, | NC. | STRUCTURE CONTRACTORS
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ e
0059 801- 04308 4.000 EACH 380. 22000 1520. 88| 390. 00000 1560. 00| 400. 00000 1600. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0060 801- 06207 9638.000 m | 3. 28000 31612. 64| 3. 37000 32480. 06| 3. 25000 31323. 50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |
0061 801- 06469 826.000 m | 5.91000 4881. 66| 6. 04000 4989. 04| 6. 00000 4956. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
200 mm | |
0062 801- 06605 8.000 EACH 133. 34000 1066. 72| 137. 00000 1096. 00| 128. 00000 1024. 00
BARRI CADE, |11A | [ |
0063 801- 06606 16.000 EACH 169. 80000 2716. 80| 175. 00000 2800. 00| 163. 00000 2608. 00
BARRI CADE, 111B | [ |
0064 801- 06640 54.000 EACH 234. 38000 12656. 52| 240. 00000 12960. 00| 225. 00000 12150. 00
CONSTRUCTI ON SIGN, A | | |
0065 801- 06645 8.000 EACH 78. 13000 625. 04| 80. 00000 640. 00| 75. 00000 600. 00
CONSTRUCTI ON SIGN, B | | [
0066 801-06710 120. 000 DAY | 14. 58000 1749. 60| 15. 00000 1800. 00| 18. 00000 2160. 00
FLASHI NG ARROW SI GN | | |
0067 801-06775 LUVP| 41436. 99000 41436. 99| 37500. 00000 37500. 00| 60000. 00000 60000. 00
MAI NTAI NI NG TRAFFI C | | |
0068 808-06711 1401.000 m | 0. 24000 336. 24| 0. 23000 322. 23| 0. 21000 294, 21
LI NE, PAI NT, BROKEN, WHI TE, 100 mm | | |
0069 808-06713 5602.000 m | 0. 24000 1344. 48| 0. 23000 1288. 46| 0. 21000 1176. 42
LINE, PAINT, SOLID, WHI TE, 100 mm | | [
0070 808-06714 5602.000 m | 0. 24000 1344. 48| 0. 23000 1288. 46| 0. 21000 1176. 42
LI NE, PAINT, SCLID, YELLOWN 100 nm | | |
0071 808-06716 1111.000 m | 2. 05000 2277. 55| 2.10000 2333. 10| 2. 00000 2222.00
LI NE, REMOVE | | |
0072 808- 75996 80. 000 EACH| 10. 42000 833. 60| 10. 75000 860. 00| 10. 00000 800. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | [
0073 808- 75998 89.000 EACH| 38. 54000 3430. 06| 40. 00000 3560. 00| 37. 00000 3293. 00
SNOAPLOMBLE RAI SED PAVEMVENT MARKER | | |
0074 706-51025 269.000 m | 117. 05000 31486. 45| 100. 00000 26900. 00| 125. 00000 33625. 00
CONCRETE, C, RAILING | | |
0075 202- 60820 6832.000 n2 | 2. 27000 15508. 64| 1. 67000 114009. 44| 6. 00000 40992. 00
SURFACE M LLI NG, ASPHALT | | |
0076 401- 05467 3942.000 m | 1. 41000 5558. 22| 1. 30000 5124. 60| 1. 50000 5913. 00
M LLED HVA CORRUGATI ONS | | |
SECTI ON TOTALS | $ 1,304, 703. 05] $ 1,343,710. 21| $ 1,350, 851.30
______________________________________________________________________ e
CONTRACT TOTALS | $ 1,304, 703. 05| $ 1,343,710. 21| $ 1,350, 851.30




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/01
PAGE : 320 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 629, 267. 32 ROQUTE : SR N63
CALL ORDER . 320 CONTRACT ID : B -25662-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (7) 35-1128289 | (8) 35-1618530 |
| BEATY CONSTRUCTI ON, | NC. | AVERI CAN CONTRACTI NG & SERM |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ e
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105-01925 14.000 MOS | 700. 00000 9800. 00| 1250. 00000 17500. 00
FIELD OFFICE, 51.1 n2 | | [
0002 105- 06845 LUWVP| 23800. 00000 23800. 00| 20000. 00000 20000. 00
CONSTRUCTI ON ENG| NEERI NG | | |
0003 110-01001 LUWVP| 71000. 00000 71000. 00| 76000. 00000 76000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-01901 2.000 EACH 15000. 00000 30000. 00| 10000. 00000 20000. 00|
TEMPORARY CROSSOVER, REMOVE | | |
0005 202- 02240 642.000 n2 | 15. 00000 9630. 00| 17. 00000 10914. 00
PAVEMENT, REMOVE | | |
0006 202-02241 395.000 m | 8. 50000 3357. 50| 13. 50000 5332. 50
GUARDRAI L, REMOVE | | |
0007 202-51328 LUVP|  140100. 50000 140100. 50| 90000. 00000 90000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0008 202-93741 4,000 EACH 180. 00000 720. 00| 225. 00000 900. 00
GUARD RAI L END TREATMENT, REMOVE | | |
0009 205-02224 2000.000 m | 6. 00000 12000. 00| 5. 50000 11000. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON [ |
0010 205-02229 60.000 m | 8. 00000 480. 00| 8. 00000 480. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTRCL, | | |
STRAW BALE DI TCH CHECK | [ [
0011 205-02236 2.000 EACH 65. 00000 130. 00| 65. 00000 130. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON [ [ |
0012 210- 05839 LUMP| 4600. 00000 4600. 00| 20000. 00000 20000. 00
TEMPORARY P| PE | | |
0013 211- 06467 23.000 nB | 51. 00000 1173. 00| 80. 00000 1840. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0014 213-52830 20.000 nB | 65. 00000 1300. 00| 150. 00000 3000. 00
FLOMBLE MORTAR | | |
0015 303-52308 306.100 My | 30. 00000 9183. 00| 40. 00000 12244. 00|
COVPACTED AGGREGATE, O, 53 | | |
0016 305-60415 0.500 My | 2160. 00000 1080. 00| 4000. 00000 2000. 00
CRACKS AND JO NTS | N CONCRETE PAVEMENT | | |
OR BASE, FILL | | |
0017 402- 05468 10.000 My | 300. 00000 3000. 00| 180. 00000 1800. 00|
HVA BASE 25.0 nm NAINLI NE | | |
0018 402-05474 189.000 My | 49. 00000 9261. 00| 68. 00000 12852. 00|
I

HVA | NTERVEDI ATE 19. 0 nm  MAI NLI NE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/01
PAGE : 320 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 629, 267. 32 ROQUTE : SR N63
CALL ORDER . 320 CONTRACT ID : B -25662-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (7) 35-1128289 | (8) 35-1618530 |
| BEATY CONSTRUCTI ON, | NC. | AVERI CAN CONTRACTI NG & SERM |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e m e e e e e e e e eemeeeaoaa
0019 402- 05477 585.100 My | 50. 00000 29255. 00| 61. 00000 35691. 10
HMA SURFACE 9.5 mm MAI NLI NE | | |
0020 402-05479 218.000 My | 51. 00000 11118. 00| 65. 00000 14170. 00
HMA SURFACE 12.5 mm MAI NLI NE | | |
0021 402-05481 1818.000 My | 48. 00000 87264. 00| 45, 00000 81810. 00
HMA BASE 25.0 mm SHOULDER | [ |
0022 402- 05487 554.800 My | 52. 00000 28849. 60| 56. 00000 31068. 80
HVA | NTERVEDI ATE 19. 0 mm SHOULDER | | |
0023 402- 05490 721.700 My | 56. 00000 40415. 20| 55. 00000 39693. 50
HMA SURFACE 9.5 nm SHOULDER | | |
0024 406- 05520 7.400 My | 254, 00000 1879. 60| 650. 00000 4810. 00
ASPHALT FOR TACK COAT | | |
0025 601-01522 4.000 EACH 1270. 00000 5080. 00| 1250. 00000 5000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0026 601- 02205 1.000 EACH 1550. 00000 1550. 00| 1250. 00000 1250. 00
TEMPORARY GUARD RAI L TRANSI TION, TGB | | |
0027 601- 02206 124.000 m | 36. 00000 4464. 00| 75. 00000 9300. 00
TEMPORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG | | |
0028 601- 04746 1.000 EACH 1500. 00000 1500. 00| 5000. 00000 5000. 00|
ENERGY ABSORBI NG TERM NAL, CZ [ | |
0029 601-94689 2.000 EACH 2430. 00000 4860. 00| 2400. 00000 4800. 00|
GUARDRAI L END TREATMENT, OS | | |
0030 601-94690 2.000 EACH 3525. 00000 7050. 00| 3500. 00000 7000. 00|
GUARDRAI L END TREATMENT, M5 | | |
0031 601-99105 158.000 m | 31. 50000 4977. 00| 42. 00000 6636. 00|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0032 601-99108 170.000 m | 46. 50000 7905. 00| 57. 00000 9690. 00
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | [
0033 602- 06729 56. 000 EACH| 9. 00000 504. 00| 7.50000 420. 00|
BARRI ER DELI NEATOR | | |
0034 607- 06335 10.000 m | 285. 00000 2850. 00| 150. 00000 1500. 00|
PAVED SIDE DI TCH, A, MODI FI ED | | |
0035 610- 06257 650.000 n2 | 46. 60000 30290. 00| 75. 00000 48750. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | |
0036 611-52817 2.000 EACH 14460. 00000 28920. 00| 50000. 00000 100000. 00|
TEMPORARY CROSSOVER, B | | |
0037 616- 02320 254.000 n2 | 3. 00000 762. 00| 2. 50000 635. 00
I

GEOTEXTI LES |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/01
PAGE : 320 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 629, 267. 32 ROQUTE : SR N63
CALL ORDER . 320 CONTRACT ID : B -25662-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE
| (7) 35-1128289 | (8) 35-1618530 |
| BEATY CONSTRUCTI ON, | NC. | AVERI CAN CONTRACTI NG & SERM |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0038 616- 06405 82.000 My | 39. 00000 3198. 00| 40. 00000 3280. 00
Rl PRAP, REVETMENT | | |
0039 616-93772 10. 000 EACH| 105. 00000 1050. 00| 200. 00000 2000. 00
| NSPECTI ON HOLE | [ |
0040 619- 95457 LUWP|  120000. 00000 120000. 00| 120000. 00000 120000. 00
CLEAN AND PAI NT STRUCTURAL STEEL | | |
0041 621-01004 3.000 EACH 1000. 00000 3000. 00| 950. 00000 2850. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0042 621- 06559 2182.000 n2 | 0. 60000 1309. 20| 0. 60000 1309. 20|
MULCHED SEEDING R | | |
0043 621- 06574 5556. 000 nm2 | 4. 75000 26391. 00| 3. 75000 20835. 00|
SODDI NG | | |
0044 621-06748 1000.000 n2 | 0. 50000 500. 00| 0. 50000 500. 00|
SEEDI NG , TEMPORARY | | |
0045 702-51005 14.200 n8 | 1100. 00000 15620. 00| 1500. 00000 21300. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0046 702-51110 175.000 kg | 7.50000 1312. 50| 11. 00000 1925. 00|
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |
0047 702-51863 360. 000 EACH 8. 80000 3168. 00| 9. 00000 3240. 00|
FI ELD DRI LLED HOLE | N CONCRETE [ [ |
0048 703-51030 11409. 000 kg | 1. 05000 11979. 45| 1. 30000 14831. 70|
REI NFORCI NG STEEL | | |
0049 703-51032 78028.000 kg | 1. 25000 97535. 00| 1. 50000 117042. 00|
REI NFORCI NG STEEL, EPOXY COATED | | |
0050 703-97936 228.000 EACH 8. 00000 1824. 00| 15. 00000 3420. 00|
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0051 704-51002 349.500 nB8 | 525. 00000 183487. 50| 700. 00000 244650. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0052 706- 05732 8.000 EACH 1650. 00000 13200. 00| 1250. 00000 10000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0054 709-51821 LUWP| 18620. 00000 18620. 00| 15500. 00000 15500. 00|
SURFACE SEAL | | [
0055 711-51877 LUMP| 11500. 00000 11500. 00| 30000. 00000 30000. 00
JACKI NG AND SUPPORTI NG BEAVS | | |
0056 711-96800 4752. 000 EACH 1. 75000 8316. 00| 1. 75000 8316. 00|
STUD SHEAR CONNECTOR | | |
0057 726-58789 14.000 EACH 325. 00000 4550. 00| 750. 00000 10500. 00
BEARI NG ASSEMBLY, ELASTOMVERIC, 11 | | |
EACH| 415. 00000 6640. 00| 750. 00000 12000. 00

0058 726- 99095 16. 000
I

BEARI NG ASSEMBLY, ELASTOMVERI C, [ |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 09/17/01
PAGE : 320 -13
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 629, 267. 32 ROUTE : SR N63
CALL ORDER : 320 CONTRACT I D : B -25662-A COUNTIES : VERM LLI ON
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (7) 35-1128289 | (8) 35-1618530 |
| BEATY CONSTRUCTI ON, | NC. | AVERI CAN CONTRACTI NG & SERMI |
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANMOUNT
__________________________________________ e
0059 801- 04308 4.000 EACH 395. 00000 1580. 00| 110. 00000 440. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0060 801- 06207 9638.000 m | 3. 40000 32769. 20| 3. 50000 33733. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | |
0061 801- 06469 826.000 m | 6. 10000 5038. 60| 5. 50000 4543. 00|
TEMPCRARY PAVEMENT MARKI NG REMOVABLE, | | |
200 mm | | |
0062 801- 06605 8.000 EACH 140. 00000 1120. 00| 180. 00000 1440. 00|
BARRI CADE, IIIA | | |
0063 801- 06606 16. 000 EACH 180. 00000 2880. 00| 120. 00000 1920. 00|
BARRI CADE, II11B | | |
0064 801- 06640 54,000 EACH 250. 00000 13500. 00| 90. 00000 4860. 00|
CONSTRUCTI ON SI G\, A | | |
0065 801- 06645 8.000 EACH 81. 00000 648. 00| 45, 00000 360. 00|
CONSTRUCTION SIGN, B | | |
0066 801-06710 120. 000 DAY | 20. 00000 2400. 00| 20. 00000 2400. 00|
FLASH NG ARROW SI GN | | |
0067 801- 06775 LUMP| 76000. 00000 76000. 00| 50000. 00000 50000. 00|
MAI NTAI NI NG TRAFFI C | | |
0068 808-06711 1401.000 m | 0. 25000 350. 25| 0. 20000 280. 20|
LI NE, PAINT, BROKEN, WH TE, 100 mm | | |
0069 808- 06713 5602.000 m | 0. 25000 1400. 50| 0. 20000 1120. 40|
LI NE, PAINT, SOLID, WH TE, 100 nm | | |
0070 808-06714 5602.000 m | 0. 25000 1400. 50| 0. 20000 1120. 40|
LI NE, PAINT, SOLID, YELLON 100 nm | | |
0071 808-06716 1111.000 m | 2.10000 2333. 10| 2. 25000 2499. 75|
LI NE, REMOVE | | |
0072 808- 75996 80. 000 EACH| 11. 00000 880. 00| 15. 00000 1200. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0073 808- 75998 89. 000 EACH| 40. 00000 3560. 00| 25. 00000 2225. 00|
SNONPLOMBLE RAI SED PAVEMENT MARKER | | |
0074 706-51025 269.000 m | 135. 00000 36315. 00| 125. 00000 33625. 00|
CONCRETE, C, RAILING | | |
0075 202- 60820 6832.000 nR2 | 2. 25000 15372. 00| 3. 50000 23912. 00|
SURFACE M LLI NG ASPHALT | | |
0076 401- 05467 3942.000 m | 0. 90000 3547. 80| 2.40000 9460. 80|
M LLED HVA CORRUGATI ONS | | |
SECTI ON TOTALS | $ 1, 364, 404. 00| $ 1,531, 855. 35|
__________________________________________ e
CONTRACT TOTALS | $ 1,364, 404. 00| $ 1,531, 855. 35|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/01
PAGE : 330 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 441, 492. 00 ROUTE : VAR UCS
CALL ORDER : 330 CONTRACT 1D : B -25720-A COUNTI ES : VAR OUS
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 09/30/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 9999014
N A
SET- ASI DE :
VENDCR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
35- 1609544 SCHUTT- LOOKABI LL CO $ 375, 383. 55 100. 0000%
35- 1364963 ERBER & M LLI GAN CONSTR. QO $ 542, 905. 70 144. 6269%
35- 1878024 RAGLE, | NC. $ 670, 629. 80 178. 6518%
| (1) 35-1609544 | (2) 35-1364963 | (3) 35-1878024
| SCHUTT- LOCKABI LL CO | ERBER & M LLI GAN CONSTR  CO. | RAGLE, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMODUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ g
SECTI ON 0001  EMERGENCY BRI DGE REHABI LI TATI ON OR REPAI R
| | I
0001 110- 01001 LUWP|  12500. 00000 12500.00|  27500. 00000 27500.00]  32000. 00000 32000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATION , FOR | | |
STR NOS. 1 THROUGH 10 ONLY [ [ |
0002 110- 07025 1.000 EACH| 4000. 00000 4000. 00| 4000. 00000 4000. 00| 4000. 00000 4000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
| NCI DENT, EMERGENCY APPROACH SLAB REPAI R| | |
0003 110- 07025 2.000 EACH| 5000. 00000 10000. 00| 5000. 00000 10000. 00| 5000. 00000 10000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
I NCl DENT, EMERGENCY DECK REPAI R [ | |
0004 110- 07025 1.000 EACH| 3000. 00000 3000. 00| 3000. 00000 3000. 00| 3000. 00000 3000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
| NCI DENT, EMERGENCY MUDWALL REPAI R | | |
0005 110- 07025 1.000 EACH 2000. 00000 2000. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
I NCI DENT, EMERGENCY SCOUR MEASURES | |
0006 202-51368 72.000 SYS | 40. 00000 2880. 00| 50. 00000 3600. 00| 132. 00000 9504. 00
SLOPEWALL, REMOVE | |
0008 202- 60820 240.000 SYS | 12. 00000 2880. 00| 15. 00000 3600. 00| 13. 00000 3120. 00
SURFACE M LLI NG, ASPHALT | | |
0010 202- 96035 24.000 LFT | 1000. 00000 24000. 00| 150. 00000 3600. 00| 350. 00000 8400. 00
CONCRETE WALL, REMOVE , PORTI ONS, | | |
EMERGENCY MUDWALL REPAI R [ | |
0011 211- 02050 10.000 CYS | 75. 00000 750. 00| 40. 00000 400. 00| 22. 00000 220. 00
B BORROW | | [
0013 213-52830 25.000 CYS | 117. 00000 2925. 00| 140. 00000 3500. 00| 160. 00000 4000. 00
FLOMBLE MORTAR | | |
0015 506- 06333 5.000 SYS | 250. 00000 1250. 00| 280. 00000 1400. 00| 750. 00000 3750. 00

PCCP PATCH NG, FULL DEPTH |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/01
PAGE : 330 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 441, 492. 00 ROUTE : VAR UCS
CALL ORDER . 330 CONTRACT ID : B -25720-A COUNTI ES : VAR QUS
LETTI NG DATE : 09/11/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (1) 35-1609544 | (2) 35-1364963 | (3) 35-1878024
| SCHUTT- LOOKABI LL QO | ERBER & M LLI GAN CONSTR. QO | RAGLE, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0016 506- 06333 13.000 SYS | 200. 00000 2600. 00| 280. 00000 3640. 00| 605. 00000 7865. 00

POCP PATCHI NG FULL DEPTH , EMERGENCY | | |
APPROACH SLAB REPAI R | | |

0017 602- 06639 1590. 000 LFT | 18. 00000 28620. 00| 17. 50000 27825. 00| 39. 00000 62010. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0018 602- 06639 900. 000 LFT | 34. 09000 30681. 00| 20. 00000 18000. 00| 20. 00000 18000. 00

TEMPORARY CONCRETE BARRI ER, ANCHORED , | | |
EMERGENCY DECK REPAI R | [ |

0019 610- 05527 54.000 TON | 80. 00000 4320. 00| 120. 00000 6480. 00| 100. 00000 5400. 00
HVA FOR APPROACHES | |

0021 616- 02320 100.000 SYS | 6. 00000 600. 00| 5. 00000 500. 00| 3. 75000 375. 00
GEOTEXTI LES , EMERGENCY SCOUR | | |
COUNTERMVEASURES | | |

0022 616- 05689 300. 000 TON | 30. 00000 9000. 00| 45. 00000 13500. 00| 38. 00000 11400. 00
RIPRAP, CLASS 2 , EMERGENCY SCOUR | | |
COUNTERVEASURES | | |

0023 616- 51366 82.000 SYS | 80. 00000 6560. 00| 140. 00000 11480. 00| 205. 00000 16810. 00
SLOPEWALL, CONCRETE, 5 IN. | | |

0025 616- 93772 10. 000 EACH 400. 00000 4000. 00| 50. 00000 500. 00| 160. 00000 1600. 00
I NSPECTI ON HOLE | | |

0027 702- 90915 35.000 CYS | 474. 83000 16619. 05 200. 00000 7000. 00| 950. 00000 33250. 00
CONCRETE, A | | [

0029 703- 51030 1250.000 LBS | 1. 00000 1250. 00| 1. 00000 1250. 00| 2. 25000 2812. 50
REI NFORCI NG STEEL | |

0032 722-51401 1050. 000 SFT | 12. 00000 12600. 00| 28. 50000 29925. 00| 43. 00000 45150. 00
BRI DGE DECK PATCHI NG FULL DEPTH | | |

0033 722-51401 100. 000 SFT | 25. 00000 2500. 00| 47.50000 4750. 00| 63. 00000 6300. 00

BRI DGE DECK PATCHI NG FULL DEPTH , | | |
EMERGENCY DECK REPAI R | [ |

0034 722-51846 24.000 CYS | 300. 00000 7200. 00| 300. 00000 7200. 00| 300. 00000 7200. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL [ [ [

0036 722-51852 400. 000 SFT | 8. 00000 3200. 00| 35. 00000 14000. 00| 62. 00000 24800. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH [ [ |

0037 722-51852 200. 000 SFT | 15. 00000 3000. 00| 50. 00000 10000. 00| 73. 00000 14600. 00

BRI DGE DECK PATCHI NG, PARTI AL DEPTH , | |
EMERGENCY DECK REPAI R [ | |

0038 722-97116 1950. 000 SFT | 15. 35000 29932. 50| 20. 00000 39000. 00| 21. 00000 40950. 00
BRI DGE DECK OVERLAY PATCHI NG | | |
0040 724- 03276 206.000 LFT | 100. 00000 20600. 00 175. 00000 36050. 00| 235. 00000 48410. 00

|
EXPANS| ON JO NT SEALI NG SYSTEM , REMOVE | | |
AND REPLACE | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 441, 492. 00 ROUTE : VAR UCS
CALL ORDER . 330 CONTRACT ID : B -25720-A COUNTI ES : VAR QUS
LETTI NG DATE : 09/11/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1609544 | (2) 35-1364963 | (3) 35-1878024
| SCHUTT- LOOKABI LL QO | ERBER & M LLI GAN CONSTR. QO | RAGLE, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0042 724-03276 100. 000 LFT | 50. 00000 5000. 00| 250. 00000 25000. 00| 200. 00000 20000. 00

EXPANS|I ON JO NT SEALI NG SYSTEM , REMOVE | | |
AND REPLACE, JO NT REPLACEMENT | |
0044 724-03276 289.000 LFT | 100. 00000 28900. 00

I
| 120. 00000 34680. 00| 135. 00000 39015. 00
EXPANSI ON JO NT SEALI NG SYSTEM , REMOVE | | |
AND REPLACE, REMOVE FLEXCON 2000 | | |
0046 801- 06208 19260. 000 LFT | 1. 38000 26578. 80| 1. 35000 26001. 00 1. 25000 24075. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
5 N, [ | |
0047 801- 06208 2000. 000 LFT | 1. 50000 3000. 00| 1. 35000 2700. 00| 1. 25000 2500. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
5 1IN , EMERGENCY | | |
0048 801- 06640 105.000 EACH| 77.00000 8085. 00| 90. 00000 9450. 00| 70. 00000 7350. 00
CONSTRUCTI ON SIGN, A | | |
0049 801- 06640 50.000 EACH 84. 00000 4200. 00| 90. 00000 4500. 00| 70. 00000 3500. 00
CONSTRUCTI ON SIGN, A, EMERGENCY | | |
0050 801- 06710 119.000 DAY | 22. 00000 2618. 00| 17. 50000 2082. 50| 14. 00000 1666. 00
FLASH NG ARROW SI GN | | |
0051 801- 06710 27.000 DAY | 40. 00000 1080. 00| 50. 00000 1350. 00| 14. 00000 378. 00
FLASH NG ARROW SI GN , EMERGENCY | | |
0052 801- 06775 LUWVP| 2131. 00000 2131. 00| 7500. 00000 7500. 00| 6500. 00000 6500. 00
MAI NTAI NI NG TRAFFI C , EMERGENCY | | |
APPROACH SLAB REPAI R | | |
0053 801- 06775 LUMP| 2500. 00000 2500.00]  10000. 00000 10000. 00|  12500. 00000 12500. 00
MAI NTAI NI NG TRAFFI C , EMERGENCY DECK | | |
REPAI R | | |
0054 801- 06775 LUWP| 2500. 00000 2500. 00| 8500. 00000 8500. 00| 5100. 00000 5100. 00
MAI NTAI NI NG TRAFFI C , EMERGENCY MUDWALL | | |
REPAI R [ [ [
0055 801-06775 LUWP| 1000. 00000 1000. 00| 5000. 00000 5000. 00| 5800. 00000 5800. 00
MAI NTAI NI NG TRAFFI C , EMERGENCY SCOUR | | |
COUNTERMVEASURES | | |
0056 801- 06775 LUMP| 50. 00000 50. 00| 1000. 00000 1000. 00| 4900. 00000 4900. 00
MAI NTAI NI NG TRAFFI C , JO NT REPLACEMENT | | |
0057 801- 06775 LUMP| 2000. 00000 2000.00]  10000. 00000 10000. 00| 4900. 00000 4900. 00
MAI NTAI NI NG TRAFFI C , JO NT REPLACEMENT, | | |
EMERGENCY REPAI R | | |
0058 801-06775 LUMP| 4185. 00000 4185.00]  12500. 00000 12500. 00|  15500. 00000 15500. 00
MAI NTAI NING TRAFFIC , STR NO 1 | | |
0060 801-06775 LUMP| 4185. 00000 4185.00]  12500. 00000 12500. 00|  15500. 00000 15500. 00

MAI NTAI NI NG TRAFFIC , STR NO. 2 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/01
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 441, 492. 00 ROUTE : VAR UCS
CALL ORDER . 330 CONTRACT ID : B -25720-A COUNTI ES : VAR QUS
LETTI NG DATE : 09/11/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1609544 | (2) 35-1364963 | (3) 35-1878024
| SCHUTT- LOOKABI LL QO | ERBER & M LLI GAN CONSTR. QO | RAGLE, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0061 801-06775 LUWP| 3639. 00000 3639. 00| 15000. 00000 15000. 00| 11000. 00000 11000. 00
MAI NTAI NI NG TRAFFIC , STR NO 3 | | |
0062 801-06775 LUWP| 1323. 00000 1323. 00| 8500. 00000 8500. 00| 11700. 00000 11700. 00
MAI NTAI NI NG TRAFFIC , STR NO 4 | | |
0063 801-06775 LUWP| 1323. 00000 1323. 00| 12500. 00000 12500. 00| 11700. 00000 11700. 00
MAI NTAI NI NG TRAFFIC , STR NO 5 | | |
0064 801-06775 LUWP| 6238. 00000 6238. 00| 15000. 00000 15000. 00| 15500. 00000 15500. 00
MAI NTAI NI NG TRAFFIC , STR NO 6 | | |
0065 801-06775 LUMP| 2103. 00000 2103. 00| 4500. 00000 4500. 00| 5700. 00000 5700. 00
MAI NTAI NI NG TRAFFIC , STR NO 7 | | |
0066 801-06775 LUMP| 2103. 00000 2103. 00| 4500. 00000 4500. 00| 5700. 00000 5700. 00
MAI NTAI NI NG TRAFFIC , STR NO 8 | | |
0067 801-06775 LUMP| 3531. 00000 3531. 00| 8500. 00000 8500. 00| 6100. 00000 6100. 00
MAI NTAI NI NG TRAFFIC , STR NO 9 | | |
0068 808-06711 1780. 000 LFT | 0. 25000 445, 00| 0. 30000 534. 00| 0. 23000 409. 40
LI NE, PAINT, BROKEN, WVHITE, 4 IN. | | |
0069 808-06711 500. 000 LFT | 0. 28000 140. 00| 0. 30000 150. 00| 0. 23000 115. 00
LI NE, PAINT, BROKEN, WVHITE, 4 IN. , | | |
EMERGENCY | | |
0070 808-06713 1250. 000 LFT | 0. 25000 312. 50| 0. 30000 375. 00| 0. 21000 262. 50
LINE, PAINT, SOLID, WVHITE, 4 IN | | |
0071 808-06713 500. 000 LFT | 0. 25000 125. 00| 0. 30000 150. 00| 0. 21000 105. 00
LINE, PAINT, SOLID, WVHITE, 4 IN. , | | |
EMERGENCY [ [ [
0072 808-06714 1250. 000 LFT | 0. 33000 412. 50| 0. 40000 500. 00| 0. 30000 375.00
LI NE, PAINT, SCLID, YELLOW 4 IN. | | |
0073 808-06714 500. 000 LFT | 0. 36000 180. 00| 0. 40000 200. 00| 0. 30000 150. 00
LI NE, PAINT, SCLID, YELLON 4 IN , | | |
EMERGENCY [ [ [
0074 808-06716 3340.000 LFT | 0. 54000 1803. 60| 0. 75000 2505. 00| 0. 49000 1636. 60
LI NE, REMOVE | | |
0075 808-06716 340. 000 LFT | 0. 60000 204. 00| 0. 75000 255. 00| 0. 49000 166. 60
LI NE, REMOVE EMERGENCY DECK REPAI R | | |
0076 808- 75001 660. 000 LFT | 0. 31000 204. 60| 0. 38000 250. 80| 0. 28000 184. 80
LI NE, PAINT, BROKEN, WVHITE, 5 IN. | | |
0077 808- 75046 2580. 000 LFT | 0. 20000 516. 00| 0. 28000 722. 40| 0. 18000 464. 40
LI NE, PAINT, SCLID, YELLOW 5 IN. | | |
0078 808- 75046 500. 000 LFT | 0. 60000 300. 00| 0. 60000 300. 00| 0. 50000 250. 00
LI NE, PAINT, SCLID, YELLON 5 IN , | | |
EMERGENCY | | |
0079 702-76240 1.000 CYS | 3000. 00000 3000. 00| 2000. 00000 2000. 00| 3000. 00000 3000. 00
CONCRETE , MODI FI ED, EMERGENCY MUDWALL | |
I I

REPAI R
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 441, 492. 00 ROUTE : VAR UCS
CALL ORDER . 330 CONTRACT ID : B -25720-A COUNTI ES : VAR QUS
LETTI NG DATE : 09/11/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1609544 | (2) 35-1364963 | (3) 35-1878024
| SCHUTT- LOOKABI LL QO | ERBER & M LLI GAN CONSTR. QO | RAGLE, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON TOTALS | $ 375, 383. 55| $ 542, 905. 70| $ 670, 629. 80
------------------------------------------ T

CONTRACT TOTALS | $ 375, 383. 55| $ 542, 905. 70| $ 670, 629. 80
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 998, 659. 33 ROUTE : CR 100N
CALL ORDER . 340 CONTRACT ID : B -25766-A COUNTI ES : FULTON
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 06/15/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 9925011
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE Bl D LON BI D
1 35-1339168 LAPORTE CONSTRUCTI ON CO $ 794, 986. 17 100. 0000%
2 35-1386990 I SOM JACK CONSTRUCTI ON CO $ 867, 511. 12 109. 1227%
3 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 879, 345. 69 110. 6114%
4  35-1212938 ATLAS EXCAVATI NG | NC. $ 948, 628. 57 119. 3264%
5  35-1523985 WRTZ & YATES, |NC $ 965, 977. 80 121. 5087%
| (1) 35-1339168 | (2) 35-1386990 | (3) 35-1582109
| LAPORTE CONSTRUCTI ON CO | ISOM JACK CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T
SECTI ON 0001 BRI DGE REPLACEMENT
I [ I
0001 105- 06790 10.000 MOS | 957. 15000 9571. 50| 1000. 00000 10000. 00| 1245. 00000 12450. 00
FI ELD OFFI CE, 27.9 n2 | | [
0002 105- 06845 LUWP| 6264. 35000 6264.35|  25000. 00000 25000. 00|  10221. 88000 10221. 88
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUWP|  39335. 22000 39335.22|  42000. 00000 42000.00]  41909. 17000 41909. 17
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 8332. 55000 8332. 55| 6000. 00000 6000. 00|  12573. 00000 12573. 00
CLEARI NG R GHT OF WAY | |
0005 202-51330 LUWP|  79871. 54000 79871.54]  28000. 00000 28000.00]  37904. 20000 37904. 20
PRESENT STRUCTURE, REMOVE | |
0006 203- 02000 5176.000 n8 | 9. 17000 47463. 92| 10. 50000 54348. 00| 16. 94000 87681. 44
EXCAVATI ON, COVMON | | I
0007 205- 02224 223.000 m | 5. 45000 1215. 35| 7.00000 1561. 00| 5. 45000 1215. 35

TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
PERI METER PROTECTI ON | [

0008 205- 02229 145.000 m | 6. 94000 1006. 30| 12. 00000 1740. 00 6. 94000 1006. 30
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
STRAW BALE DI TCH CHECK | | |

0009 205- 02232 25.200 n8 | 53. 56000 1349. 71| 70. 00000 1764. 00| 71. 83000 1810. 12
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, |
DI TCH SEDI MENT TRAP

0010 206- 51220 516.400 n8 | 12. 93000 6677. 05

I
I
| 35. 00000 18074. 00| 27.21000 14051. 24
EXCAVATI ON, VT | | |
0011 211- 02060 1601.000 n8 | 26. 89000 43050. 89| 26. 00000 41626. 00| 0. 01000 16. 01
B BORROW FOR STRUCTURE BACKFI LL | |
0012 303- 52308 2901.000 My | 12. 69000 36813. 69 17. 00000 49317. 00| 13. 00000 37713. 00
|

COVPACTED AGGREGATE, O, 53 |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 998, 659. 33 ROUTE : CR 100N
CALL ORDER . 340 CONTRACT ID : B -25766-A COUNTI ES : FULTON
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1339168 | (2) 35-1386990 | (3) 35-1582109
| LAPORTE CONSTRUCTI ON CO | SOM JACK CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0013 402- 05474 802.000 My | 36. 50000 29273. 00| 41. 00000 32882. 00| 44. 50000 35689. 00
HVA | NTERVEDI ATE 19. 0 mm MAI NLI NE | | |
0014 402-05477 361.000 My | 45. 50000 16425. 50| 49. 00000 17689. 00| 52. 50000 18952. 50
HMVA SURFACE 9.5 mm MAI NLI NE | | |
0015 404-05514 1951.600 n2 | 3. 68000 7181. 89| 4. 20000 8196. 72| 4. 15000 8099. 14
SEAL COAT, 5 | | |
0016 405-05517 7.700 My | 365. 00000 2810. 50| 450. 00000 3465. 00| 300. 00000 2310. 00
ASPHALT FOR PRI ME COAT | | |
0017 406- 05520 1.300 My | 165. 00000 214. 50| 225. 00000 292. 50| 225. 00000 292. 50
ASPHALT FOR TACK COAT | | |
0018 601-02103 38.100 m | 38. 00000 1447. 80| 42. 00000 1600. 20| 40. 00000 1524. 00
GUARDRAI L, WBEAM SHOP CURVED, 1.905 m | | |
SPACI NG | | |
0019 601- 06037 4.000 EACH 550. 00000 2200. 00| 675. 00000 2700. 00| 590. 00000 2360. 00
GUARDRAI L END TREATMENT, | | | |
0020 601-06374 4.000 EACH 405. 00000 1620. 00| 550. 00000 2200. 00| 600. 00000 2400. 00
GUARDRAI L TRANSI TI ON, TGS-1 | | |
0021 601-99105 60.960 m | 30. 50000 1859. 28| 35. 00000 2133. 60| 32. 00000 1950. 72
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0022 610- 05527 196.500 My | 60. 00000 11790. 00| 70. 00000 13755. 00| 58. 05000 11406. 83
HVA FOR APPROACHES | |
0023 610- 06257 183.600 nm2 | 47. 27000 8678. 77| 53. 00000 9730. 80| 38. 43000 7055. 75
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | | |
0024 611- 06498 1.000 EACH 120. 00000 120. 00| 175. 00000 175. 00| 156. 00000 156. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0025 615- 06505 13. 000 EACH 415. 00000 5395. 00| 550. 00000 7150. 00| 425. 00000 5525. 00
MONUMENT, B | | [
0026 615- 06527 1. 000 EACH 590. 00000 590. 00| 650. 00000 650. 00| 400. 00000 400. 00
MONUMENT, SECTI ON CORNER [ | |
0027 621-01004 2.000 EACH 300. 00000 600. 00| 600. 00000 1200. 00| 300. 00000 600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0028 621- 06545 0.600 My | 661. 00000 396. 60| 605. 00000 363. 00| 661. 00000 396. 60
FERTI LI ZER | | |
0029 621-06548 6.600 kg | 49. 50000 326. 70| 59. 00000 389. 40| 49. 50000 326. 70
SEED M XTURE, CV | | |
0030 621- 06553 117.000 kg | 6. 97000 815. 49| 8. 40000 982. 80| 6. 97000 815. 49
SEED M XTURE, R | | |
0031 621- 06557 27.700 kg | 13. 12000 363. 42| 8. 62000 238. 77| 13. 12000 363. 42
I I

SEED M XTURE, T
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 998, 659. 33 ROUTE : CR 100N
CALL ORDER . 340 CONTRACT ID : B -25766-A COUNTI ES : FULTON
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1339168 | (2) 35-1386990 | (3) 35-1582109
| LAPORTE CONSTRUCTI ON CO | SOM JACK CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0032 621- 06565 4.200 My | 505. 00000 2121. 00| 600. 00000 2520. 00| 505. 00000 2121. 00
MULCHI NG MATERI AL | | |
0033 621- 06567 17.000 kL | 0. 55000 9. 35| 1. 00000 17. 00| 0. 55000 9. 35
WATER [ [ [
0034 621- 06574 627.000 n2 | 3. 98000 2495. 46| 6. 00000 3762. 00| 3. 98000 2495. 46
SODDI NG | [ [
0035 621- 06575 275.000 n2 | 3. 98000 1094. 50| 6. 00000 1650. 00| 3. 98000 1094. 50
SODDI NG, NURSERY | | |
0036 622-52436 2.000 EACH 20. 00000 40. 00| 25. 00000 50. 00| 25. 00000 50. 00
SIGN, DO NOT MOW OR SPRAY | | |
0037 622-91786 85. 000 EACH 9. 50000 807. 50| 12. 00000 1020. 00| 9. 50000 807. 50
SEEDLI NG | [ |
0038 701-01849 1326.000 m | 37. 50000 49725. 00| 85. 00000 112710. 00| 64. 16000 85076. 16
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
7.92 nm 356 nm | | |
0039 701-99086 68. 000 EACH 145. 00000 9860. 00| 190. 00000 12920. 00| 160. 29000 10899. 72
PILE TIP, STEEL SHELL | | |
0040 702-51005 228.200 nmB8 | 390. 44000 89098. 41| 424. 00000 96756. 80| 675. 69000 154192. 46
CONCRETE, A, SUBSTRUCTURE | | |
0041 702-51015 163.800 nB | 516. 42000 84589. 60| 424. 00000 69451. 20| 492. 80000 80720. 64
CONCRETE, B, FOOTI NGS | | |
0042 703-51030 11168. 000 kg | 0. 97000 10832. 96| 1. 04000 11614. 72| 0. 99000 11056. 32
REI NFORCI NG STEEL | | |
0043 703-51032 31212.000 kg | 1. 07000 33396. 84| 1. 28000 39951. 36| 1. 14000 35581. 68
REI NFORCI NG STEEL, EPOXY COATED | | |
0044 704-51002 60. 700 nB | 595. 76000 36162. 63| 457. 00000 27739. 90| 625. 34000 37958. 14
CONCRETE, C, SUPERSTRUCTURE | | |
0045 706- 06344 34.290 m | 94. 00000 3223. 26| 180. 00000 6172. 20| 160. 00000 5486. 40
RAILING TS-1 | | |
0046 707-05979 154.450 n2 | 253. 39000 39136. 09| 291. 00000 44944, 95| 271. 73000 41968. 70
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 686 nm X 1219 nm | | |
0047 709-51821 LUMP| 3013. 20000 3013. 20| 2000. 00000 2000. 00| 1490. 00000 1490. 00
SURFACE SEAL | | |
0048 715-05119 22.000 m | 87. 20000 1918. 40| 58. 00000 1276. 00| 57. 54000 1265. 88
PIPE, TYPE 1, CIRCULAR 375 nm | [ |
0049 715-05145 37.000 m | 522. 02000 19314. 74| 396. 00000 14652. 00| 444, 69000 16453. 53
PIPE, TYPE 1, O RCULAR 2400 nm | | |
0050 715-05169 101.000 m | 101. 31000 10232. 31| 56. 00000 5656. 00| 57. 37000 5794. 37
PIPE, TYPE 3, CIROULAR 375 mm | | |
0051 715-06691 2.000 EACH 2608. 87000 5217. 74| 2000. 00000 4000. 00| 3387. 27000 6774.54

CONCRETE ANCHOR, 2400 mm
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 998, 659. 33 ROUTE : CR 100N
CALL ORDER . 340 CONTRACT ID : B -25766-A COUNTI ES : FULTON
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1339168 | (2) 35-1386990 | (3) 35-1582109
| LAPORTE CONSTRUCTI ON CO | SOM JACK CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0052 715- 46005 14.000 EACH 253. 29000 3546. 06| 145. 00000 2030. 00| 159. 45000 2232. 30
Pl PE END SECTI ON, 375 mm | | |
0053 724-51888 29.900 m | 142. 98000 4275. 10| 110. 00000 3289. 00| 104. 85000 3135.02
STRUCTURAL EXPANSI ON JOI NT, BS9 [ | |
0054 801- 04308 8.000 EACH 128. 00000 1024. 00| 250. 00000 2000. 00| 210. 00000 1680. 00
ROAD CLOSURE S| GN ASSEMBLY [ | |
0055 801- 06605 8.000 EACH 69. 00000 552. 00| 155. 00000 1240. 00| 118. 00000 944. 00
BARRI CADE, |11A | [ |
0056 801- 06606 8.000 EACH 89. 00000 712. 00| 170. 00000 1360. 00| 130. 00000 1040. 00
BARRI CADE, 111B | [ |
0057 801- 06625 10. 000 EACH 98. 00000 980. 00| 92. 00000 920. 00| 69. 00000 690. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0058 801- 06640 20. 000 EACH 72. 00000 1440. 00| 100. 00000 2000. 00| 85. 00000 1700. 00
CONSTRUCTI ON SIGN, A | | |
0059 801-06775 LUMWP| 895. 02000 895. 02| 4000. 00000 4000. 00| 1500. 00000 1500. 00
MAI NTAI NI NG TRAFFI C | |
0060 802-05701 6.600 m | 35. 00000 231. 00| 54. 00000 356. 40| 18. 90000 124.74
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0061 802- 76025 1.120 n2 | 164. 00000 183. 68| 225. 00000 252. 00| 151. 00000 169. 12
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |
0062 805- 06592 18.900 m | 42. 00000 793. 80| 22. 00000 415. 80| 42.00000 793. 80
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0063 808-03631 1390.000 m | 3. 60000 5004. 00| 4. 00000 5560. 00| 3. 50000 4865. 00
LINE, EPOXY, SOLID, WHI TE, 100 nm | | |
SECTI ON TOTALS | $ 794, 986. 17| $ 867, 511. 12| $ 879, 345. 69
CONTRACT TOTALS | $ 794, 986. 17| $ 867, 511. 12| $ 879, 345. 69




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/01
PAGE : 340 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 998, 659. 33 ROUTE : CR 100N
CALL ORDER . 340 CONTRACT ID : B -25766-A COUNTI ES : FULTON
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE
| (4) 35-1212938 | (5) 35-1523985 |
| ATLAS EXCAVATI NG | NC. | WRTZ & YATES, |NC |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T

SECTI ON 0001 BRI DGE REPLACEMENT

I
1200. 00000 12000. 00| 2000. 00000 20000. 00

0001 105- 06790 10. 000 MOS
FIELD OFFICE, 27.9 n2 | |

0002 105- 06845 LUMP|  15000. 00000 15000. 00|  16000. 00000 16000. 00
CONSTRUCTI ON ENGI NEERI NG | |

0003 110- 01001 LUMP|  47000. 00000 47000.00]  40000. 00000 40000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201- 52370 LUMP|  50000. 00000 50000. 00|  12000. 00000 12000. 00
CLEARI NG RI GHT OF WY | |

0005 202- 51330 LUMP|  114000. 00000 114000.00]  35000. 00000 35000. 00
PRESENT STRUCTURE, REMOVE |

0006 203- 02000 5176.000 n8 | 11. 50000 59524. 00| 9. 81000 50776. 56
EXCAVATI ON,  COMMON | |

0007 205- 02224 223.000 m | 6. 00000 1338. 00| 6. 54000 1458. 42

I
I
I
I
I
I
I
I
I
I
I
|
|
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
PERI METER PROTECTI ON | [ |
0008 205- 02229 145.000 m | 8. 00000 1160. 00| 8. 00000 1160. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
STRAW BALE DI TCH CHECK | [ |
0009 205- 02232 25.200 n8 | 25. 00000 630. 00| 80. 00000 2016. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | |
DI TCH SEDI MENT TRAP | |

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

|

I
|
0010 206-51220 516.400 n8 | 65. 00000 33566. 00| 104. 57000 53999. 95
EXCAVATI ON, WET | |
0011 211-02060 1601.000 nB | 0. 01000 16. 01| 25. 00000 40025. 00
B BCRROW FOR STRUCTURE BACKFI LL | |
0012 303-52308 2901.000 My | 14. 00000 40614. 00| 16. 00000 46416. 00
COVPACTED AGGREGATE, O, 53 | [
0013 402-05474 802.000 My | 38. 50000 30877. 00| 55. 00000 44110. 00
HVA | NTERMVEDI ATE 19.0 mm MAI NLI NE | |
0014 402-05477 361.000 My | 47.50000 17147. 50| 60. 00000 21660. 00
HVA SURFACE 9.5 nm MNAI NLI NE [ |
0015 404-05514 1951.600 n2 | 3. 90000 7611. 24| 4.57000 8918. 81
SEAL COAT, 5 | |
0016 405-05517 7.700 My | 380. 00000 2926. 00| 350. 00000 2695. 00
ASPHALT FOR PRI ME COAT | |
0017 406- 05520 1.300 My | 185. 00000 240. 50| 225. 00000 292.50
ASPHALT FOR TACK COAT [ |
0018 601-02103 38.100 m | 40. 00000 1524. 00| 48. 00000 1828. 80

GUARDRAI L, WBEAM SHOP CURVED, 1.905 m | |
SPACI NG | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/01
PAGE : 340 -6
TABULATI ON CF BI DS

PILE, CONCRETE, STEEL SHELL ENCASED, |
7.92 nm 356 mm |

ENG NEER S ESTI MATE: $ 998, 659. 33 ROUTE : CR 100N
CALL ORDER . 340 CONTRACT ID : B -25766-A COUNTI ES : FULTON
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE
| (4) 35-1212938 | (5) 35-1523985 |
| ATLAS EXCAVATI NG | NC. | WRTZ & YATES, |NC |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0019 601- 06037 4.000 EACH 600. 00000 2400. 00| 700. 00000 2800. 00|
GUARDRAI L END TREATMENT, | | | |
0020 601-06374 4.000 EACH 425. 00000 1700. 00| 720. 00000 2880. 00|
GUARDRAI L TRANSI TI ON, TGS-1 | | |
0021 601-99105 60.960 m | 32. 00000 1950. 72| 38. 40000 2340. 86|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0022 610- 05527 196.500 My | 63. 00000 12379. 50| 64. 00000 12576. 00|
HVA FOR APPROACHES | | |
0023 610- 06257 183.600 n2 | 50. 00000 9180. 00| 60. 00000 11016. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | | |
0024 611- 06498 1.000 EACH 140. 00000 140. 00| 250. 00000 250. 00|
MAI LBOX ASSEMBLY, DOUBLE | | |
0025 615- 06505 13. 000 EACH 450. 00000 5850. 00| 500. 00000 6500. 00|
MONUMENT, B | | [
0026 615- 06527 1.000 EACH 615. 00000 615. 00| 600. 00000 600. 00|
MONUMENT, SECTI ON CORNER | [ |
0027 621-01004 2.000 EACH 330. 00000 660. 00| 400. 00000 800. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0028 621- 06545 0.600 My | 700. 00000 420. 00| 800. 00000 480. 00|
FERTI LI ZER | | |
0029 621- 06548 6.600 kg | 51. 00000 336. 60| 100. 00000 660. 00|
SEED M XTURE, CV | | |
0030 621- 06553 117.000 kg | 7. 50000 877. 50| 8. 50000 994. 50|
SEED M XTURE, R | | |
0031 621- 06557 27.700 kg | 14. 00000 387. 80| 16. 00000 443. 20|
SEED M XTURE, T | | |
0032 621- 06565 4.200 My | 550. 00000 2310. 00| 580. 00000 2436. 00|
MULCHI NG MATERI AL | | |
0033 621- 06567 17.000 kL | 0. 60000 10. 20| 0. 70000 11. 90|
WATER | | [
0034 621-06574 627.000 nm2 | 4. 20000 2633. 40| 5. 00000 3135. 00|
SODDI NG | | [
0035 621- 06575 275.000 n2 | 4. 20000 1155. 00| 5. 00000 1375. 00|
SODDI NG, NURSERY | | |
0036 622-52436 2.000 EACH 26. 00000 52. 00| 50. 00000 100. 00|
SI GN, DO NOT MOW OR SPRAY | | |
0037 622-91786 85. 000 EACH| 10. 30000 875. 50| 11. 50000 977. 50|
SEEDLI NG | | |
0038 701-01849 1326.000 m | 100. 00000 132600. 00| 91. 50000 121329. 00|
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/01
PAGE : 340 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 998, 659. 33 ROUTE : CR 100N
CALL ORDER . 340 CONTRACT ID : B -25766-A COUNTI ES : FULTON
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (4) 35-1212938 | (5) 35-1523985 |
| ATLAS EXCAVATI NG | NC. | WRTZ & YATES, |NC |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0039 701-99086 68. 000 EACH 170. 00000 11560. 00| 170. 00000 11560. 00
PILE TIP, STEEL SHELL | | |
0040 702-51005 228.200 n8 | 320. 00000 73024. 00| 460. 12000 104999. 38
CONCRETE, A, SUBSTRUCTURE | | |
0041 702-51015 163.800 nB8 | 220. 00000 36036. 00| 391. 94000 64199. 77
CONCRETE, B, FOOTI NGS | | |
0042 703-51030 11168.000 kg | 1. 40000 15635. 20| 1. 40000 15635. 20
REI NFORCI NG STEEL | | |
0043 703-51032 31212.000 kg | 1. 45000 45257. 40| 1. 40000 43696. 80
REI NFORClI NG STEEL, EPOXY CQOATED | | |
0044 704-51002 60.700 n8 | 440. 00000 26708. 00| 600. 00000 36420. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0045 706- 06344 34.290 m | 110. 00000 3771. 90| 185. 00000 6343. 65
RAILING TS-1 | | |
0046 707-05979 154.450 n2 | 400. 00000 61780. 00| 300. 00000 46335. 00
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 686 mm X 1219 mm | |
0047 709-51821 LUWP| 2800. 00000 2800. 00| 2200. 00000 2200. 00|
SURFACE SEAL | | |
0048 715-05119 22.000 m | 100. 00000 2200. 00| 90. 00000 1980. 00|
PIPE, TYPE 1, CIRCULAR 375 nm | | |
0049 715-05145 37.000 m | 650. 00000 24050. 00| 450. 00000 16650. 00|
PIPE, TYPE 1, O RCULAR 2400 mm | | |
0050 715-05169 101.000 m | 80. 00000 8080. 00| 40. 00000 4040. 00|
PIPE, TYPE 3, CIRCULAR 375 nm | | |
0051 715-06691 2.000 EACH 1450. 00000 2900. 00| 1000. 00000 2000. 00
CONCRETE ANCHOR, 2400 mm | | |
0052 715- 46005 14. 000 EACH 210. 00000 2940. 00| 140. 00000 1960. 00
Pl PE END SECTION, 375 nm | | |
0053 724-51888 29.900 m | 125. 00000 3737. 50| 200. 00000 5980. 00
STRUCTURAL EXPANSI ON JOI NT, BS9 | | |
0054 801- 04308 8.000 EACH 150. 00000 1200. 00| 800. 00000 6400. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0055 801- 06605 8.000 EACH 100. 00000 800. 00| 300. 00000 2400. 00
BARRI CADE, I11A | | |
0056 801- 06606 8.000 EACH 100. 00000 800. 00| 400. 00000 3200. 00
BARRI CADE, 111B | | |
0057 801- 06625 10. 000 EACH| 115. 00000 1150. 00| 120. 00000 1200. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0058 801- 06640 20. 000 EACH 76. 00000 1520. 00| 240. 00000 4800. 00

CONSTRUCTI ON SIGN, A
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 998, 659. 33 ROUTE : CR 100N
CALL ORDER . 340 CONTRACT ID : B -25766-A COUNTI ES : FULTON
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE
| (4) 35-1212938 | (5) 35-1523985 |
| ATLAS EXCAVATI NG | NC. | WRTZ & YATES, |NC |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0059 801-06775 LUMWP| 4500. 00000 4500. 00| 6000. 00000 6000. 00
MAI NTAI NI NG TRAFFI C | |
0060 802-05701 6.600 m | 25. 00000 165. 00| 60. 00000 396. 00
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0061 802- 76025 1.120 n2 | 155. 00000 173. 60| 400. 00000 448. 00|
|

SIGN, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND, 2.03 nm THI CKNESS | | |
0062 805- 06592 18.900 m | 45. 00000 850. 50| 80. 00000 1512. 00|

CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0063 808- 03631 1390.000 m | 3. 80000 5282. 00| 4.00000 5560. 00|
LINE, EPOXY, SOLID, WA TE, 100 mm | | |
SECTI ON TOTALS | $ 948, 628.57| $  965,977. 80|
------------------------------------------ O

CONTRACT TOTALS | $ 948, 628. 57| $ 965, 977. 80|
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 705, 257. 80 ROUTE : CR 47
CALL ORDER . 350 CONTRACT ID: B -25792-A COUNTI ES : LAWRENCE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
CONTRACT TIME : 11/15/02 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 9947018
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOW BI D
1 35-1310611 ROBERTSQN, DUNCAN, | NC. $ 591, 174. 96 100. 0000%
2  35-1385672 FORCE CONSTRUCTI ON $ 626, 652. 72 106. 0012%
3 35-1801998 CLR, I NC $ 632, 076. 44 106. 9186%
4 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 645, 038. 00 109. 1111%
5 35-1134435 FCERTSCH CONSTRUCTI ON $ 673, 904. 65 113. 9941%
6 35-1364963 ERBER & M LLI GAN CONSTR QO $ 708, 441. 45 119. 8361%
7 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 715, 028. 67 120. 9504%
8 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 717,441.70 121. 3586%
9 35-1878024 RAGLE, | NC $ 761, 169. 60 128. 7553%
10 35-0906416 WEDDLE BROTHERS CONSTRUCTI ON $ 766, 967. 25 129. 7360%
11 35-0626844 RUDOLPH, J.H & CO $ 921, 572. 92 155. 8883%
| (1) 35-1310611 | (2) 35-1385672 | (3) 35-1801998
| ROBERTSQN, DUNCAN, | NC. | FORCE CONSTRUCTI ON | CLR, I NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
SECTI ON 0001 BRI DGE REPLACEMENT
I I I
0001 105-06790 14.000 MO8 | 950. 00000 13300. 00| 1355. 00000 18970. 00| 1000. 00000 14000. 00
FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUVP| 7500. 00000 7500. 00| 13900. 00000 13900. 00| 18000. 00000 18000. 00
CONSTRUCTI ON ENG NEER! NG | | |
0003 110-01001 LUVP| 30000. 00000 30000. 00| 40290. 00000 40290. 00| 32450. 00000 32450. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 15000. 00000 15000. 00| 16939. 00000 16939. 00| 16225. 00000 16225. 00
CLEAR NG RI GHT OF WAY | | |
0005 202-51330 LUWP| 20000. 00000 20000. 00| 16355. 00000 16355. 00| 17100. 00000 17100. 00
PRESENT STRUCTURE, REMOVE | | |
0006 202-60820 90.000 n2 | 18. 00000 1620. 00| 13. 00000 1170. 00| 11. 40000 1026. 00
SURFACE M LLI NG ASPHALT | | |
0007 203- 02000 4380.000 nB | 7.50000 32850. 00| 12. 77000 55932. 60| 5. 50000 24090. 00
EXCAVATI ON, COMVON | | |
0008 203-02010 1083.000 nB | 40. 00000 43320. 00| 19. 05000 20631. 15| 49. 50000 53608. 50
EXCAVATI ON, ROCK | | |
0009 205-02224 440.000 m | 3. 00000 1320. 00| 5. 32000 2340. 80| 4. 50000 1980. 00
TEMPCRARY ERCSI ON AND SEDI MENT CONTRQL, | | |
PERI METER PROTECTI ON [ [ |
0010 205- 06931 161.600 My | 5. 00000 808. 00| 40. 00000 6464. 00| 15. 00000 2424. 00
I

TEMPORARY CHECK DAM REVETMENT RI PRAP |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/01
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 705, 257. 80 ROUTE : CR 47
CALL ORDER . 350 CONTRACT ID: B -25792-A COUNTI ES : LAWRENCE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE :
| (1) 35-1310611 | (2) 35-1385672 | (3) 35-1801998
| ROBERTSQN, DUNCAN, | NC. | FORCE CONSTRUCTI ON | CLR, I NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0011 206-51215 45.000 nB8 | 262. 00000 11790. 00| 223. 00000 10035. 00| 220. 00000 9900. 00
EXCAVATI ON, X | |
0012 206-51230 11.000 nB8 | 50. 00000 550. 00| 188. 00000 2068. 00| 425. 00000 4675. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | | |
0013 207-02045 783.000 n8 | 3. 00000 2349. 00| 17. 00000 13311. 00| 4. 65000 3640. 95
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0014 211-02060 3.000 n8 | 500. 00000 1500. 00| 33. 69000 101. 07| 75. 00000 225.00
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 211- 06467 20.000 n8 | 30. 00000 600. 00| 33. 18000 663. 60| 80. 00000 1600. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0016 303- 04095 205.000 My | 18. 00000 3690. 00| 22. 20000 4551. 00| 13. 00000 2665. 00
COWPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0017 303-52308 1182.000 My | 15. 00000 17730. 00| 14. 08000 16642. 56| 15. 00000 17730. 00
COVPACTED AGGREGATE, O, 53 | | |
0018 402-05474 385.000 My | 49. 50000 19057. 50| 45, 00000 17325. 00| 45. 50000 17517. 50
HVA | NTERVEDI ATE 19. 0 mm  NMAI NLI NE | | |
0019 402- 05477 180.000 My | 55. 00000 9900. 00| 50. 00000 9000. 00| 57. 00000 10260. 00
HMA SURFACE 9.5 mm MAI NLI NE | | [
0020 404-05514 485.000 n2 | 3. 85000 1867. 25| 3. 50000 1697. 50| 7.50000 3637.50
SEAL COAT, 5 | | |
0021 405-05518 2415.000 n2 | 0. 71000 1714. 65| 0. 65000 1569. 75| 0. 45000 1086. 75
ASPHALT FOR PRI ME COAT | | |
0022 406- 05521 2305.000 n2 | 0. 06000 138. 30| 0. 05000 115. 25| 0. 25000 576. 25
ASPHALT FOR TACK COAT | | |
0023 601-01839 1.000 EACH 1782. 00000 1782. 00| 1620. 00000 1620. 00| 1675. 00000 1675. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | | [
0024 601- 06037 3.000 EACH 616. 00000 1848. 00| 560. 00000 1680. 00| 580. 00000 1740. 00
GUARDRAI L END TREATMENT, | | | |
0025 601- 06374 4,000 EACH 385. 00000 1540. 00| 350. 00000 1400. 00| 365. 00000 1460. 00
GUARDRAI L TRANSI TI ON, TGS-1 | | |
0026 601-99105 106.700 m | 37. 40000 3990. 58| 34. 00000 3627. 80| 35. 25000 3761. 18
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0027 603- 06040 260.000 m | 15. 40000 4004. 00| 14. 00000 3640. 00| 14. 50000 3770. 00
FENCE, FARM FIELD, 1190 nm | | |
0028 610- 05527 33.000 My | 77.00000 2541. 00| 140. 00000 4620. 00| 74. 00000 2442. 00
HVA FOR APPROACHES | | |
0029 610- 06257 125.700 n2 | 70. 00000 8799. 00| 63. 67000 8003. 32| 100. 00000 12570. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | | |
0030 611-95023 1. 000 EACH 100. 00000 100. 00| 160. 00000 160. 00| 165. 00000 165. 00

VAl LBOX ASSEMBLY, RESET
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 705, 257. 80 ROUTE : CR 47
CALL ORDER . 350 CONTRACT ID: B -25792-A COUNTI ES : LAWRENCE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE :
| (1) 35-1310611 | (2) 35-1385672 | (3) 35-1801998
| ROBERTSQN, DUNCAN, | NC. | FORCE CONSTRUCTI ON | CLR, I NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0031 615- 06505 9.000 EACH 400. 00000 3600. 00| 450. 00000 4050. 00| 300. 00000 2700. 00
MONUMENT, B | | |
0032 615- 06510 1.000 EACH| 400. 00000 400. 00| 250. 00000 250. 00| 435. 00000 435. 00
MONUMENT, C | | [
0033 615- 06515 1.000 EACH 100. 00000 100. 00| 55. 00000 55. 00| 190. 00000 190. 00
MONUMENT, D | | [
0034 615- 06530 1.000 EACH| 100. 00000 100. 00| 575. 00000 575. 00| 595. 00000 595. 00
POST, BENCHVARK | | |
0035 616- 02320 1149.000 n2 | 3. 00000 3447. 00| 2. 00000 2298. 00| 1. 05000 1206. 45
GEOTEXTI LES | | [
0036 616- 06405 350.000 My | 18. 00000 6300. 00| 19. 65000 6877. 50| 15. 00000 5250. 00
Rl PRAP, REVETMENT | | |
0037 616- 06451 280.000 My | 18. 00000 5040. 00| 20. 34000 5695. 20| 16. 00000 4480. 00
Rl PRAP, UNI FORM | | |
0038 619- 61505 LUMP| 7500. 00000 7500. 00| 3600. 00000 3600. 00| 2300. 00000 2300. 00
CLEAN AND PAI NT END DI APHRAGVS | | [
EXPANS|I ON SHOES AND BEAM ENDS | | |
0039 621-01004 2.000 EACH 660. 00000 1320. 00| 600. 00000 1200. 00] 600. 00000 1200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0040 621-01743 32.000 kg | 11. 50000 368. 00| 10. 46000 334. 72| 14. 00000 448. 00
SEED M XTURE, GRASS, 2 | [ |
0041 621- 06545 0.700 M | 707. 00000 494. 90| 643. 00000 450. 10| 865. 00000 605. 50
FERTI LI ZER | [ |
0042 621-06548 9.000 kg | 50. 00000 450. 00| 44, 00000 396. 00| 45. 00000 405. 00
SEED M XTURE, CV | | |
0043 621- 06553 110. 000 kg | 7.43000 817. 30| 6. 76000 743. 60| 9. 00000 990. 00
SEED M XTURE, R | | |
0044 621- 06565 3.400 My | 540. 00000 1836. 00| 491. 00000 1669. 40| 508. 00000 1727. 20
MULCHI NG MATERI AL | [ |
0045 622-52436 1.000 EACH 22. 00000 22. 00| 25. 00000 25. 00| 25. 00000 25.00
SIGN, DO NOT MOW OR SPRAY | | |
0046 622-91786 30. 000 EACH| 10. 50000 315. 00| 9. 50000 285. 00| 9. 85000 295. 50
SEEDLI NG | | |
0047 701-51190 21.200 m | 200. 00000 4240. 00| 148. 03000 3138. 24| 185. 00000 3922. 00
PILE, STEEL H, HP 250 X 62 [ | [
0048 701-91792 4.000 EACH 100. 00000 400. 00| 130. 99000 523. 96| 115. 00000 460. 00
PILE TIP, STEEL H | | |
0049 702-51005 82.500 nB8 | 500. 00000 41250. 00| 581. 65000 47986. 13| 565. 00000 46612. 50
CONCRETE, A, SUBSTRUCTURE | | |
0050 702-51015 38.000 nB8 | 500. 00000 19000. 00| 381. 00000 14478. 00| 715. 00000 27170. 00
|

CONCRETE, B, FOOTI NGS | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/01
PAGE : 350 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 705, 257. 80 ROUTE : CR 47
CALL ORDER . 350 CONTRACT ID: B -25792-A COUNTI ES : LAWRENCE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE :
| (1) 35-1310611 | (2) 35-1385672 | (3) 35-1801998
| ROBERTSQN, DUNCAN, | NC. | FORCE CONSTRUCTI ON | CLR, I NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0051 703-51030 10336.000 kg | 1. 25000 12920. 00| 1. 31000 13540. 16| 1. 29000 13333. 44
REI NFORCI NG STEEL | | |
0052 703-51032 18442.000 kg | 1. 35000 24896. 70| 1. 43000 26372. 06| 1. 31000 24159. 02
REI NFORClI NG STEEL, EPOXY CQOATED | | |
0053 703-97936 74.000 EACH 13. 00000 962. 00| 17. 58000 1300. 92| 11. 00000 814. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0054 704-51002 104.700 nB | 600. 00000 62820. 00| 634. 04000 66383. 99| 700. 00000 73290. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0055 706- 06344 108.600 m | 102. 30000 11109. 78| 93. 00000 10099. 80| 97. 00000 10534. 20
RAILING TS-1 [ [ |
0056 709-51821 LUMP| 4000. 00000 4000. 00| 2340. 00000 2340. 00| 2200. 00000 2200. 00
SURFACE SEAL | | [
0057 711-51038 LUWP|  100000. 00000 100000. 00| 99673. 55000 99673.55| 100000. 00000 100000. 00
STRUCTURAL STEEL | | |
0058 715-05171 20.400 m | 70. 00000 1428. 00| 118. 27000 2412. 71| 82. 00000 1672. 80
PIPE, TYPE 3, CIRCULAR 450 mm | [ [
0059 715- 05407 22.000 m | 15. 00000 330. 00| 32. 43000 713. 46| 40. 00000 880. 00
Pl PE, END BENT DRAIN, 150 nm | | |
0060 715-46010 4,000 EACH 300. 00000 1200. 00| 469. 00000 1876. 00| 335. 00000 1340. 00
Pl PE END SECTI ON, 450 mm | | |
0061 724-51887 8.500 m | 100. 00000 850. 00| 122. 52000 1041. 42| 222. 00000 1887. 00
STRUCTURAL EXPANSI ON JOI NT, BS8 [ | [
0062 726- 92406 8.000 EACH 500. 00000 4000. 00| 787. 70000 6301. 60| 1500. 00000 12000. 00
BEARI NG ASSEMBLY, ELASTOVERI C | | |
0063 726- 96576 4.000 EACH 1000. 00000 4000. 00| 740. 00000 2960. 00| 1200. 00000 4800. 00
BEARI NG ASSEMBLY, FI XED | | |
0064 801- 04308 4.000 EACH 110. 00000 440. 00| 100. 00000 400. 00| 105. 00000 420. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0065 801- 06605 4.000 EACH 55. 00000 220. 00| 50. 00000 200. 00| 55. 00000 220. 00
BARRI CADE, |11A | [ [
0066 801- 06606 4.000 EACH 82. 50000 330. 00| 75. 00000 300. 00| 75. 00000 300. 00
BARRI CADE, |111B | [ [
0067 801- 06640 14. 000 EACH 55. 00000 770. 00| 50. 00000 700. 00| 50. 00000 700. 00
CONSTRUCTI ON SIGN, A | | |
0068 802- 76025 1.600 n2 | 215. 00000 344. 00| 195. 00000 312. 00| 175. 00000 280. 00
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |
0069 802- 76055 8.600 m | 265. 00000 2279. 00| 28. 00000 240. 80| 17. 00000 146. 20
SI GN POST, A | | |
0070 804-06770 2.000 EACH 33. 00000 66. 00| 15. 00000 30. 00| 41. 00000 82.00

DELI NEATOR PCST | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/01

PAGE : 350 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 705, 257. 80 ROUTE : CR 47
CALL ORDER . 350 CONTRACT ID: B -25792-A COUNTI ES : LAWRENCE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE :
| (1) 35-1310611 | (2) 35-1385672 | (3) 35-1801998
| ROBERTSQN, DUNCAN, | NC. | FORCE CONSTRUCTI ON | CLR, I NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON TOTALS | $ 591, 174. 96| $ 626, 652. 72| $ 632, 076. 44
------------------------------------------ T

CONTRACT TOTALS | $  591,174. 96| $ 626,652 72 $  632,076.44




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/01
PAGE : 350 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 705, 257. 80 ROUTE : CR 47
CALL ORDER . 350 CONTRACT ID: B -25792-A COUNTI ES : LAWRENCE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE :
| (4) 35-1128289 | (5) 35-1134435 | (6) 35-1364963
| BEATY CONSTRUCTI ON, | NC. | FOERTSCH CONSTRUCTI ON | ERBER & M LLI GAN CONSTR. CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ e
SECTI ON 0001 BRI DGE REPLACEMENT
I I I
0001 105-06790 14.000 MOS | 700. 00000 9800. 00| 1175. 00000 16450. 00| 1000. 00000 14000. 00
FI ELD OFFI CE, 27.9 n2 | | [
0002 105- 06845 LUWP| 15141. 00000 15141. 00| 24625. 00000 24625. 00| 17500. 00000 17500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110-01001 LUWP| 32500. 00000 32500. 00| 32500. 00000 32500. 00| 33000. 00000 33000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 13000. 00000 13000. 00| 27500. 00000 27500. 00| 20000. 00000 20000. 00
CLEARI NG RI GHT OF WAY | | |
0005 202-51330 LUVP| 18149. 00000 18149. 00| 40000. 00000 40000. 00| 35000. 00000 35000. 00
PRESENT STRUCTURE, REMOVE | | [
0006 202- 60820 90.000 n2 | 12. 00000 1080. 00| 14. 30000 1287. 00| 10. 00000 900. 00
SURFACE M LLI NG ASPHALT | | |
0007 203- 02000 4380.000 nB8 | 11. 50000 50370. 00| 10. 00000 43800. 00| 14. 00000 61320. 00
EXCAVATI ON, COMVON | | |
0008 203-02010 1083.000 n8 | 34. 75000 37634. 25| 35. 00000 37905. 00| 50. 00000 54150. 00
EXCAVATI ON, ROCK | | |
0009 205- 02224 440.000 m | 5. 85000 2574. 00| 6. 55000 2882. 00| 7.00000 3080. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0010 205- 06931 161.600 My | 27. 00000 4363. 20| 25. 00000 4040. 00| 25. 00000 4040. 00
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0011 206-51215 45.000 nB | 220. 00000 9900. 00| 125. 00000 5625. 00| 125. 00000 5625. 00
EXCAVATI ON, X | | |
0012 206-51230 11.000 n8 | 57. 00000 627. 00| 100. 00000 1100. 00| 50. 00000 550. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | | |
0013 207- 02045 783.000 nB8 | 8. 20000 6420. 60| 7.50000 5872. 50| 7.50000 5872. 50
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0014 211-02060 3.000 nm8 | 38. 50000 115. 50| 40. 00000 120. 00| 35. 00000 105. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 211- 06467 20.000 nB8 | 35. 20000 704. 00| 25. 00000 500. 00| 30. 00000 600. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0016 303- 04095 205.000 My | 18. 20000 3731. 00| 24. 48000 5018. 40| 25. 00000 5125. 00
COWPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0017 303-52308 1182.000 My | 12. 75000 15070. 50| 16. 39000 19372. 98| 17. 50000 20685. 00
COVPACTED AGGREGATE, O, 53 | | |
0018 402- 05474 385.000 My | 50. 50000 19442. 50| 49. 12000 18911. 20| 47. 00000 18095. 00
HVA | NTERVEDI ATE 19. 0 mm MAI NLI NE | | |
0019 402-05477 180.000 My | 68. 00000 12240. 00| 64. 63000 11633. 40| 52. 50000 9450. 00

HVA SURFACE 9.5 nmm MNAI NLI NE [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/01
PAGE : 350 -7
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 705, 257. 80 ROUTE : CR 47
CALL ORDER : 350 CONTRACT ID : B -25792-A COUNTI ES : LAWRENCE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1128289 | (5) 35-1134435 | (6) 35-1364963
| BEATY CONSTRUCTI ON, | NC. | FOERTSCH CONSTRUCTI ON | ERBER & M LLI GAN CONSTR. CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0020 404- 05514 485.000 n2 | 8. 75000 4243. 75| 9. 08000 4403. 80| 4. 00000 1940. 00
SEAL COAT, 5 | [ |
0021 405- 05518 2415.000 n2 | 0. 55000 1328. 25| 1. 16000 2801. 40| 0. 65000 1569. 75
ASPHALT FOR PRI ME COAT | | |
0022 406- 05521 2305.000 n2 | 0. 33000 760. 65| 0. 07000 161. 35| 0. 05000 115. 25
ASPHALT FOR TACK COAT | |
0023 601- 01839 1.000 EACH 2220. 00000 2220. 00| 1534. 50000 1534. 50| 2100. 00000 2100. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 [ |
0024 601- 06037 3.000 EACH 770. 00000 2310. 00| 660. 00000 1980. 00| 750. 00000 2250. 00
GUARDRAI L END TREATMENT, | | | |
0025 601- 06374 4.000 EACH 715. 00000 2860. 00| 990. 00000 3960. 00| 700. 00000 2800. 00
GUARDRAI L TRANSI TION, TGS-1 | | |
0026 601- 99105 106.700 m | 52. 00000 5548. 40| 38. 80000 4139. 96| 50. 00000 5335. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0027 603- 06040 260.000 m | 30. 50000 7930. 00| 20. 82000 5413. 20| 30. 00000 7800. 00
FENCE, FARM FI ELD, 1190 nm | | |
0028 610- 05527 33.000 My | 68. 00000 2244. 00| 58. 80000 1940. 40| 80. 00000 2640. 00
HVA FOR APPROACHES | |
0029 610- 06257 125.700 n2 | 76. 00000 9553. 20| 62. 50000 7856. 25| 57. 50000 7227.75
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 mm | [ [
0030 611- 95023 1.000 EACH| 110. 00000 110. 00| 126. 50000 126. 50| 150. 00000 150. 00
MAI LBOX ASSEMBLY, RESET | | |
0031 615- 06505 9.000 EACH 445, 00000 4005. 00| 544. 50000 4900. 50| 425. 00000 3825. 00
MONUVENT, B | | [
0032 615- 06510 1.000 EACH| 420. 00000 420. 00| 434. 50000 434. 50| 400. 00000 400. 00
MONUVENT, C | | [
0033 615- 06515 1.000 EACH| 110. 00000 110. 00| 126. 50000 126. 50| 125. 00000 125. 00
MONUVENT, D | | [
0034 615- 06530 1.000 EACH| 532. 00000 532. 00| 880. 00000 880. 00| 500. 00000 500. 00
POST, BENCHVARK | | [
0035 616- 02320 1149.000 n2 | 2. 00000 2298. 00| 2.00000 2298. 00| 3. 00000 3447. 00
GEOTEXTI LES | | [
0036 616- 06405 350.000 My | 24. 50000 8575. 00| 19. 50000 6825. 00| 24. 00000 8400. 00
Rl PRAP, REVETMENT | | |
0037 616- 06451 280.000 My | 26. 00000 7280. 00| 20. 25000 5670. 00| 27.50000 7700. 00
Rl PRAP, UNI FORM | | |
0038 619- 61505 LUMP| 3950. 00000 3950. 00| 5000. 00000 5000. 00 5000. 00000 5000. 00

|
CLEAN AND PAINT END DI APHRAGVB | [ |
EXPANSI ON SHCES AND BEAM ENDS | | I



ENG NEER S ESTI MATE: $ 705, 257. 80
CALL CRDER : 350
LETTI NG DATE : 09/11/01 10:00 AM

SET- ASI DE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

B -25792-A
VI NCENNES DI STRI CT

ROUTE
COUNTI ES :

CR 47
LAWRENCE

DATE
PACE :

09/ 17/
350 -8

01

| (4) 35-1128289

| BEATY CONSTRUCTI ON,

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON

0039 621-01004 2.000 EACH
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |
SEEDI NG

I

0040 621- 01743 32.000 kg |
SEED M XTURE, GRASS, 2 |
0041 621- 06545 0.700 My |
FERTI LI ZER |
0042 621- 06548 9.000 kg |
SEED M XTURE, CV |
0043 621- 06553 110.000 kg |
SEED M XTURE, R |
0044 621- 06565 3.400 My |
MULCHI NG MATERI AL |
0045 622- 52436 1.000 EACH
SIGN, DO NOT MOW OR SPRAY |
0046 622- 91786 30.000 EACH
SEEDLI NG |
0047 701-51190 21.200 m |
PILE, STEEL H, HP 250 X 62 |
0048 701- 91792 4.000 EACH
PILE TIP, STEEL H |
0049 702- 51005 82.500 n8 |
CONCRETE, A, SUBSTRUCTURE |
0050 702-51015 38.000 n8 |
CONCRETE, B, FOOTI NGS |
0051 703-51030 10336.000 kg |
REI NFORCI NG STEEL |
0052 703-51032 18442.000 kg |
REI NFORCI NG STEEL, EPOXY COATED |
0053 703- 97936 74.000 EACH

THREADED TI E BAR ASSEMBLY, EPOXY COATED
0054 704-51002 104.700 nB
CONCRETE, C, SUPERSTRUCTURE
108.600 m |

0055 706- 06344
RAILING TS-1

0056 709-51821 LUWP
SURFACE SEAL

0057 711-51038 LUMP)
STRUCTURAL STEEL |

0058 715-05171 20.400 m |

PIPE, TYPE 3, CRCULAR 450 mm [

UN'T PR CE

705

48.

540.

28

10

143.

130

735.

460.

1

1

15.

660

135.

2570

102242.

60.

. 50000

50000

30000

. 45000

00000

00000

50000

00000

00000

00000

00000

. 05000

. 25000

00000

00000

00000

00000

95000
00000

I NC.

493.

434.

819.

1836.

28.

315.

3031.

520

60637

17480

10852.

23052.

1110.

69102

14661.

2570

102242.

1224.

| (5) 35-1134435
| FOERTSCH CONSTRUCTI ON

50|

00
I
00

[
00|

|
00|

I
95
I
00|
I

UNI'T PR CE

11.
707.

48.

540

27

125.

115.

575.

500.

1

1

16

600.

138.

5000.

96500

75

51000

30000

40000

. 44000

10000

50000

. 00000

00000

00000

00000

00000

. 25000

. 30000

50000

00000

23000

00000

00000
00000

| (6) 35-1364963
| ERBER & M LLI GAN CONSTR  CO

I
ANOUNT]|

368

495

435

818.

1836

27

60

2650

460

47437.

19000

12920

23974.

1221.

62820

15011.

5000.

96500

1530

00

I
00|
00|

UNIT PRI CE

12

800.

60.

600.

35.

20.

200.

200.

420

375

1

1

15.

425.

140

2950

150000
80

. 00000

00000

00000

. 25000

00000

00000

00000

00000

00000

00000

00000

. 35000

. 55000

00000

00000

. 00000

. 00000

. 00000

. 00000

560.

540.

1017

2040.

35.

600.

4240.

800.

34650.

14250.

13953

28585

1110.

44497.

15204.

2950

150000.

1632.

00

00

50

00

00

00

00

00

00

00

60

10

00

50

00

00

00
00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/01
PAGE : 350 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 705, 257. 80 ROUTE : CR 47
CALL ORDER . 350 CONTRACT ID: B -25792-A COUNTI ES : LAWRENCE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE :
| (4) 35-1128289 | (5) 35-1134435 | (6) 35-1364963
| BEATY CONSTRUCTI ON, | NC. | FOERTSCH CONSTRUCTI ON | ERBER & M LLI GAN CONSTR. CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0059 715- 05407 22.000 m | 16. 00000 352. 00| 30. 00000 660. 00| 15. 00000 330. 00
Pl PE, END BENT DRAIN, 150 nm | | |
0060 715-46010 4.000 EACH 295. 00000 1180. 00| 275. 00000 1100. 00| 250. 00000 1000. 00
Pl PE END SECTI ON, 450 mm | | |
0061 724-51887 8.500 m | 90. 00000 765. 00| 150. 00000 1275. 00| 100. 00000 850. 00
STRUCTURAL EXPANSI ON JOI NT, BS8 [ | [
0062 726- 92406 8.000 EACH 865. 00000 6920. 00| 900. 00000 7200. 00| 1000. 00000 8000. 00
BEARI NG ASSEMBLY, ELASTOVERI C | | |
0063 726- 96576 4.000 EACH 560. 00000 2240. 00| 1000. 00000 4000. 00| 1000. 00000 4000. 00
BEARI NG ASSEMBLY, FI XED | | |
0064 801- 04308 4.000 EACH 110. 00000 440. 00| 434, 50000 1738. 00| 150. 00000 600. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0065 801- 06605 4.000 EACH 55. 00000 220. 00| 220. 00000 880. 00| 100. 00000 400. 00
BARRI CADE, |11A | | |
0066 801- 06606 4,000 EACH 85. 00000 340. 00| 247.50000 990. 00| 100. 00000 400. 00
BARRI CADE, 111B | | |
0067 801- 06640 14.000 EACH 55. 00000 770. 00| 143. 00000 2002. 00| 100. 00000 1400. 00
CONSTRUCTI ON SIGN, A | | |
0068 802- 76025 1.600 n2 | 235. 00000 376. 00| 259. 20000 414, 72| 250. 00000 400. 00

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS | | |

0069 802- 76055 8.600 m | 18. 00000 154. 80| 14. 26000 122. 64| 17. 50000 150. 50
SI GN POST, A | | |
0070 804- 06770 2.000 EACH 20. 00000 40. 00| 20. 90000 41. 80| 20. 00000 40. 00
DELI NEATOR PCST | | |
SECTI ON TOTALS | $ 645, 038.00] $  673,904. 65| $ 708, 441.45
------------------------------------------ o m e m et e o e e e e o e e e e e e m o e e e e e e et e m e e e e e e e eeoeoeoo--

CONTRACT TOTALS | $ 645, 038. 00| $ 673, 904. 65| $ 708, 441. 45




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/01
PAGE : 350 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 705, 257. 80 ROUTE : CR 47
CALL ORDER . 350 CONTRACT ID: B -25792-A COUNTI ES : LAWRENCE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE :
| (7) 35-2040801 | (8) 35-0918397 | (9) 35-1878024
| GCOHVANN ASPHALT & CONSTR., || R ETH RI LEY CONSTRUCTI ON | RAGLE, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
SECTI ON 0001 BRI DGE REPLACEMENT
I I I
0001 105-06790 14.000 MO8 | 1000. 00000 14000. 00| 2000. 00000 28000. 00| 900. 00000 12600. 00
FI ELD OFFI CE, 27.9 n2 | | [
0002 105- 06845 LUWP| 10000. 00000 10000. 00| 13800. 00000 13800. 00| 10000. 00000 10000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110-01001 LUWP| 35000. 00000 35000. 00| 35800. 00000 35800. 00| 39000. 00000 39000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 17500. 00000 17500. 00| 35000. 00000 35000. 00| 20000. 00000 20000. 00
CLEARI NG RI GHT OF WAY | | |
0005 202-51330 LUVP| 30000. 00000 30000. 00| 20000. 00000 20000. 00| 64000. 00000 64000. 00
PRESENT STRUCTURE, REMOVE | | [
0006 202- 60820 90.000 n2 | 15. 00000 1350. 00| 11. 00000 990. 00| 15. 00000 1350. 00
SURFACE M LLI NG ASPHALT | | |
0007 203- 02000 4380.000 nB8 | 13. 25000 58035. 00| 14. 50000 63510. 00| 14. 00000 61320. 00
EXCAVATI ON, COMVON | | |
0008 203-02010 1083.000 n8 | 48. 00000 51984. 00| 29. 50000 31948. 50| 46. 16000 49991. 28
EXCAVATI ON, ROCK | | |
0009 205- 02224 440.000 m | 5. 32000 2340. 80| 5. 35000 2354. 00| 3. 30000 1452. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0010 205- 06931 161.600 My | 28. 50000 4605. 60| 38. 00000 6140. 80| 22. 00000 3555. 20
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0011 206-51215 45.000 nB | 75. 00000 3375. 00| 700. 00000 31500. 00| 400. 00000 18000. 00
EXCAVATI ON, X | | |
0012 206-51230 11.000 nB | 75. 00000 825. 00| 35. 00000 385. 00| 10. 00000 110. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | | |
0013 207- 02045 783.000 nB | 10. 00000 7830. 00| 8. 00000 6264. 00| 6. 00000 4698. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0014 211-02060 3.000 nm8 | 50. 00000 150. 00| 80. 00000 240. 00| 50. 00000 150. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 211- 06467 20.000 nB | 65. 00000 1300. 00| 40. 00000 800. 00| 45. 00000 900. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0016 303- 04095 205.000 My | 22. 25000 4561. 25| 26. 00000 5330. 00| 22. 25000 4561. 25
COWPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0017 303-52308 1182.000 My | 14. 90000 17611. 80| 15. 00000 17730. 00| 14. 90000 17611. 80
COVPACTED AGGREGATE, O, 53 | | |
0018 402- 05474 385.000 My | 44. 65000 17190. 25| 46. 00000 17710. 00| 49. 60000 19096. 00
HVA | NTERVEDI ATE 19. 0 mm MAI NLI NE | | |
0019 402-05477 180.000 My | 58. 75000 10575. 00| 62. 00000 11160. 00| 53. 80000 9684. 00

HVA SURFACE 9.5 nmm MNAI NLI NE [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/01
PAGE : 350 -11
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 705, 257. 80 ROUTE : CR 47
CALL ORDER : 350 CONTRACT ID : B -25792-A COUNTI ES : LAWRENCE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (7) 35-2040801 | (8) 35-0918397 | (9) 35-1878024
| GOHVANN ASPHALT & CONSTR., || R ETH RI LEY CONSTRUCTI ON | RAGLE, INC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ e
0020 404- 05514 485.000 n2 | 8. 25000 4001. 25| 8. 00000 3880. 00| 7.50000 3637. 50
SEAL COAT, 5 | [ |
0021 405- 05518 2415.000 n2 | 1. 05000 2535. 75 0. 50000 1207. 50| 0. 85000 2052. 75
ASPHALT FOR PRI ME COAT | | |
0022 406- 05521 2305.000 n2 | 0. 06000 138. 30 0. 30000 691. 50| 0. 60000 1383. 00
ASPHALT FOR TACK COAT | |
0023 601- 01839 1.000 EACH 1620. 00000 1620. 00| 1620. 00000 1620. 00| 2020. 00000 2020. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 [ |
0024 601- 06037 3.000 EACH 560. 00000 1680. 00| 560. 00000 1680. 00| 700. 00000 2100. 00
GUARDRAI L END TREATMENT, | | | |
0025 601- 06374 4.000 EACH 350. 00000 1400. 00| 350. 00000 1400. 00| 650. 00000 2600. 00
GUARDRAI L TRANSI TION, TGS-1 | | |
0026 601- 99105 106.700 m | 34. 00000 3627. 80| 34. 00000 3627. 80| 47. 00000 5014. 90
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0027 603- 06040 260.000 m | 14. 00000 3640. 00| 14. 00000 3640. 00| 27. 75000 7215. 00
FENCE, FARM FI ELD, 1190 nm | | |
0028 610- 05527 33.000 My | 53. 45000 1763. 85| 62. 00000 2046. 00| 72. 00000 2376. 00
HVA FOR APPROACHES | |
0029 610- 06257 125.700 n2 | 75. 00000 9427. 50| 70. 00000 8799. 00| 55. 00000 6913. 50
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 mm | [ [
0030 611- 95023 1.000 EACH| 160. 00000 160. 00| 160. 00000 160. 00| 250. 00000 250. 00
MAI LBOX ASSEMBLY, RESET | | |
0031 615- 06505 9.000 EACH 450. 00000 4050. 00| 450. 00000 4050. 00| 405. 00000 3645. 00
MONUVENT, B | | [
0032 615- 06510 1.000 EACH| 250. 00000 250. 00| 250. 00000 250. 00| 380. 00000 380. 00
MONUVENT, C | | [
0033 615- 06515 1.000 EACH| 55. 00000 55. 00| 55. 00000 55. 00| 100. 00000 100. 00
MONUVENT, D | | [
0034 615- 06530 1.000 EACH| 575. 00000 575. 00| 575. 00000 575. 00| 485. 00000 485. 00
POST, BENCHVARK | | [
0035 616- 02320 1149.000 n2 | 2. 50000 2872. 50| 2. 50000 2872. 50| 2.00000 2298. 00
GEOTEXTI LES | | [
0036 616- 06405 350.000 My | 24. 00000 8400. 00| 18. 00000 6300. 00| 18. 00000 6300. 00
Rl PRAP, REVETMENT | | |
0037 616- 06451 280.000 My | 26. 50000 7420. 00| 19. 50000 5460. 00| 18. 00000 5040. 00
Rl PRAP, UNI FORM | | |
0038 619- 61505 LUMP| 3600. 00000 3600. 00| 3600. 00000 3600. 00 3600. 00000 3600. 00

|
CLEAN AND PAINT END DI APHRAGVB | [ |
EXPANSI ON SHCES AND BEAM ENDS | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/01
PAGE : 350 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 705, 257. 80 ROUTE : CR 47
CALL ORDER . 350 CONTRACT ID: B -25792-A COUNTI ES : LAWRENCE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE :
| (7) 35-2040801 | (8) 35-0918397 | (9) 35-1878024
| GCOHVANN ASPHALT & CONSTR., || R ETH RI LEY CONSTRUCTI ON | RAGLE, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0039 621-01004 2.000 EACH 600. 00000 1200. 00| 600. 00000 1200. 00| 600. 00000 1200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0040 621-01743 32.000 kg | 10. 46000 334. 72| 10. 50000 336. 00| 10. 46000 334.72
SEED M XTURE, GRASS, 2 | | |
0041 621- 06545 0.700 My | 643. 00000 450. 10| 643. 00000 450. 10| 643. 00000 450. 10
FERTI LI ZER | | |
0042 621- 06548 9.000 kg | 44. 00000 396. 00| 44, 00000 396. 00| 44. 00000 396. 00
SEED M XTURE, CV | | |
0043 621- 06553 110. 000 kg | 6. 76000 743. 60| 6. 76000 743. 60| 6. 76000 743. 60
SEED M XTURE, R | | |
0044 621- 06565 3.400 My | 491. 00000 1669. 40| 491. 00000 1669. 40| 491. 00000 1669. 40
MULCHI NG MATERI AL | | |
0045 622-52436 1.000 EACH 25. 00000 25. 00| 25. 00000 25. 00| 25. 00000 25.00
SI GN, DO NOT MOW OR SPRAY | | |
0046 622-91786 30. 000 EACH| 9. 50000 285. 00| 9. 50000 285. 00| 9. 50000 285. 00
SEEDLI NG | | |
0047 701-51190 21.200 m | 100. 00000 2120. 00| 329. 00000 6974. 80| 300. 00000 6360. 00
PILE, STEEL H, HP 250 X 62 | | [
0048 701-91792 4.000 EACH 100. 00000 400. 00| 100. 00000 400. 00| 100. 00000 400. 00
PILE TIP, STEEL H | | |
0049 702-51005 82.500 n8 | 500. 00000 41250. 00| 540. 00000 44550. 00| 725. 00000 59812. 50
CONCRETE, A, SUBSTRUCTURE | | |
0050 702-51015 38.000 n8 | 500. 00000 19000. 00| 378. 00000 14364. 00| 725. 00000 27550. 00
CONCRETE, B, FOOTI NGS | | |
0051 703-51030 10336. 000 kg | 1. 40000 14470. 40| 1. 10000 11369. 60| 1. 25000 12920. 00
REI NFORCI NG STEEL | | |
0052 703-51032 18442. 000 kg | 1. 55000 28585. 10| 1. 20000 22130. 40| 1. 35000 24896. 70
REI NFORCI NG STEEL, EPOXY CQOATED | | |
0053 703-97936 74.000 EACH| 8. 50000 629. 00| 22. 00000 1628. 00| 12. 00000 888. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0054 704-51002 104.700 n8 | 675. 00000 70672. 50| 680. 00000 71196. 00| 600. 00000 62820. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0055 706- 06344 108.600 m | 93. 00000 10099. 80| 93. 00000 10099. 80| 123. 00000 13357. 80
RAILING TS-1 | | |
0056 709-51821 LUMP| 2340. 00000 2340. 00| 2340. 00000 2340. 00| 2340. 00000 2340. 00
SURFACE SEAL | | [
0057 711-51038 LUWP|  163000. 00000 163000. 00| 124000. 00000 124000. 00| 131000. 00000 131000. 00
STRUCTURAL STEEL | | |
0058 715-05171 20.400 m | 95. 25000 1943. 10| 70. 00000 1428. 00| 80. 00000 1632. 00

PIPE, TYPE 3, CRCULAR 450 mm [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 705, 257. 80 ROUTE : CR 47
CALL ORDER . 350 CONTRACT ID: B -25792-A COUNTI ES : LAWRENCE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE
| (7) 35-2040801 | (8) 35-0918397 | (9) 35-1878024
| GCOHVANN ASPHALT & CONSTR., || R ETH RI LEY CONSTRUCTI ON | RAGLE, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0059 715- 05407 22.000 m | 27. 00000 594. 00| 11. 50000 253. 00| 45. 00000 990. 00
Pl PE, END BENT DRAIN, 150 nm | | |
0060 715-46010 4.000 EACH 225. 00000 900. 00| 325. 00000 1300. 00| 250. 00000 1000. 00
Pl PE END SECTI ON, 450 mm | | |
0061 724-51887 8.500 m | 175. 00000 1487. 50| 265. 00000 2252. 50| 175. 00000 1487. 50
STRUCTURAL EXPANSI ON JOI NT, BS8 [ | |
0062 726- 92406 8.000 EACH 200. 00000 1600. 00| 1000. 00000 8000. 00| 900. 00000 7200. 00
BEARI NG ASSEMBLY, ELASTOVERI C | | |
0063 726- 96576 4.000 EACH 800. 00000 3200. 00| 1000. 00000 4000. 00| 950. 00000 3800. 00
BEARI NG ASSEMBLY, FI XED | | |
0064 801- 04308 4.000 EACH 100. 00000 400. 00| 350. 00000 1400. 00| 100. 00000 400. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0065 801- 06605 4.000 EACH 50. 00000 200. 00| 125. 00000 500. 00| 50. 00000 200. 00
BARRI CADE, |11A | [ |
0066 801- 06606 4,000 EACH 75. 00000 300. 00| 135. 00000 540. 00| 75. 00000 300. 00
BARRI CADE, 111B | [ |
0067 801- 06640 14.000 EACH 50. 00000 700. 00| 185. 00000 2590. 00| 50. 00000 700. 00
CONSTRUCTI ON SIGN, A | | |
0068 802- 76025 1.600 n2 | 195. 00000 312. 00| 170. 00000 272. 00| 214. 50000 343. 20

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS | | |

0069 802- 76055 8.600 m | 28. 00000 240. 80| 16. 50000 141. 90| 16. 50000 141. 90
SI GN POST, A | | |
0070 804- 06770 2.000 EACH 15. 00000 30. 00| 15. 00000 30. 00| 18. 00000 36. 00
DEL| NEATCR PCST | | |
SECTI ON TOTALS | $ 715, 028. 67| $ 717, 441. 70| $ 761, 169.60
------------------------------------------ o m e m et e o e e e e o e e e e e e m o e e e e e e et e m e e e e e e e eeoeoeoo--

CONTRACT TOTALS | $ 715, 028. 67| $ 717, 441. 70| $ 761, 169. 60




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/01
PAGE : 350 -14
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 705, 257. 80 ROUTE : CR 47
CALL ORDER . 350 CONTRACT ID: B -25792-A COUNTI ES : LAWRENCE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE :
| (10) 35- 0906416 | (11) 35- 0626844 |
| WVEDDLE BROTHERS CONSTRUCTI ON| RUDOLPH, J.H & QO |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ e
SECTI ON 0001 BRI DGE REPLACEMENT
I I I
0001 105-06790 14.000 MOS | 1402. 22000 19631. 08| 1652. 71000 23137.94
FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUWVP| 10279. 55000 10279. 55| 19845. 34000 19845. 34
CONSTRUCTI ON ENG| NEERI NG | | |
0003 110-01001 LUWVP| 38848. 36000 38848. 36| 46000. 00000 46000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWVP| 26042. 50000 26042. 50| 23000. 00000 23000. 00
CLEARI NG RI GHT OF WAY | | |
0005 202-51330 LUWVP| 22612. 57000 22612. 57| 36000. 00000 36000. 00
PRESENT STRUCTURE, REMOVE | | |
0006 202- 60820 90.000 n2 | 18. 48000 1663. 20| 13. 78000 1240. 20
SURFACE M LLI NG ASPHALT | | |
0007 203- 02000 4380.000 n8 | 13. 80000 60444. 00| 13. 30000 58254. 00
EXCAVATI ON, COMVON | | |
0008 203-02010 1083.000 n8 | 69. 80000 75593. 40| 74. 00000 80142. 00
EXCAVATI ON, ROCK | | |
0009 205- 02224 440.000 m | 5. 64000 2481. 60| 5. 64000 2481. 60
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0010 205- 06931 161. 600 My | 29. 85000 4823. 76| 30. 25000 4888. 40|
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0011 206-51215 45.000 nB | 261. 38000 11762. 10| 290. 00000 13050. 00|
EXCAVATI ON, X | | |
0012 206-51230 11.000 n8 | 261. 38000 2875. 18| 160. 45000 1764. 95|
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | | |
0013 207- 02045 783.000 nB | 10. 42000 8158. 86| 10. 60000 8299. 80|
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0014 211- 02060 3.000 n8 | 63. 46000 190. 38| 53. 00000 159. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 211- 06467 20.000 nmB8 | 82. 22000 1644. 40| 54. 50000 1090. 00|
AGGREGATE FOR END BENT BACKFI LL | | |
0016 303- 04095 205.000 My | 23. 19000 4753. 95| 24. 00000 4920. 00|
COWPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0017 303-52308 1182.000 My | 15. 16000 17919. 12| 15. 50000 18321. 00|
COVPACTED AGGREGATE, O, 53 | | |
0018 402- 05474 385.000 My | 46. 52000 17910. 20| 48. 77000 18776. 45
HVA | NTERVEDI ATE 19. 0 mm MAI NLI NE | | |
0019 402- 05477 180.000 My | 61. 20000 11016. 00| 65. 74000 11833. 20

HVA SURFACE 9.5 nmm MNAI NLI NE [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/01
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 705, 257. 80 ROUTE : CR 47
CALL ORDER : 350 CONTRACT ID : B -25792-A COUNTI ES : LAWRENCE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (10) 35- 0906416 | (11) 35- 0626844 |
| VEDDLE BROTHERS CONSTRUCTI ON| RUDOLPH, J.H. & CO [
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ e
0020 404- 05514 485.000 n2 | 8. 60000 4171. 00| 8. 48000 4112. 80|
SEAL COAT, 5 | | |
0021 405- 05518 2415.000 n2 | 1. 10000 2656. 50| 0. 53000 1279. 95|
ASPHALT FOR PRI ME COAT | | |
0022 406- 05521 2305.000 n2 | 0. 07000 161. 35| 0. 32000 737. 60|
ASPHALT FOR TACK COAT | | |
0023 601- 01839 1.000 EACH 1453. 17000 1453. 17| 1717. 69000 1717. 69|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 [ | [
0024 601- 06037 3.000 EACH 625. 02000 1875. 06| 593. 77000 1781. 31|
GUARDRAI L END TREATMENT, | | | |
0025 601- 06374 4.000 EACH 937. 53000 3750. 12| 371. 10000 1484. 40|
GUARDRAI L TRANSI TION, TGS-1 | | |
0026 601- 99105 106.700 m | 37. 59000 4010. 85| 36. 05000 3846. 54
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0027 603- 06040 260.000 m | 19. 82000 5153. 20| 14. 84000 3858. 40|
FENCE, FARM FI ELD, 1190 nm | | |
0028 610- 05527 33.000 My | 55. 69000 1837. 77| 65. 74000 2169. 42|
HVA FOR APPROACHES | | |
0029 610- 06257 125.700 n2 | 64. 40000 8095. 08| 64. 62000 8122. 73|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | [ [
0030 611- 95023 1.000 EACH| 119. 80000 119. 80| 169. 65000 169. 65|
MAI LBOX ASSEMBLY, RESET | | |
0031 615- 06505 9.000 EACH| 515. 64000 4640. 76| 477. 13000 4294. 17|
MONUVENT, B | | [
0032 615- 06510 1.000 EACH| 411. 47000 411. 47| 265. 07000 265. 07|
MONUVENT, C | | [
0033 615- 06515 1.000 EACH 119. 80000 119. 80| 58. 32000 58. 32|
MONUVENT, D | | [
0034 615- 06530 1.000 EACH| 833. 36000 833. 36| 609. 67000 609. 67|
POST, BENCHVARK | | |
0035 616- 02320 1149.000 n2 | 2. 62000 3010. 38| 2. 59000 2975. 91|
GEOTEXTI LES | | [
0036 616- 06405 350.000 My | 23. 26000 8141. 00| 16. 90000 5915. 00|
Rl PRAP, REVETMENT | | |
0037 616- 06451 280.000 My | 23. 26000 6512. 80| 27. 00000 7560. 00|
Rl PRAP, UNI FORM | | |
0038 619- 61505 LUMP| 7291. 90000 7291. 90| 1. 00000 1. 00|

CLEAN AND PAI NT END DI APHRAGVB | |
EXPANSI ON SHOES AND BEAM ENDS [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 705, 257. 80 ROUTE : CR 47
CALL ORDER . 350 CONTRACT ID: B -25792-A COUNTI ES : LAWRENCE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE
| (10) 35- 0906416 | (11) 35- 0626844

| WEDDLE BROTHERS CONSTRUCTI ON| RUDOLPH, J.H. & CO |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0039 621- 01004 2.000 EACH 625. 02000 1250. 04 636. 18000 1272. 36
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | |
0040 621- 01743 32.000 kg | 11. 48000 367. 36 11. 11000 355. 52
SEED M XTURE, GRASS, 2 | |
0041 621- 06545 0.700 My | 671. 74000 470. 22| 681. 78000 477.25
FERTI LI ZER | | |
0042 621- 06548 9.000 kg | 45. 93000 413. 37| 46. 65000 419. 85
SEED M XTURE, CV | |
0043 621- 06553 110. 000 kg | 9. 19000 1010. 90| 7. 17000 788. 70
SEED M XTURE, R | | |
0044 621- 06565 3.400 My | 574. 13000 1952. 04| 520. 61000 1770. 07
MULCHI NG MATERI AL | |
0045 622- 52436 1.000 EACH 31. 25000 31. 25| 26. 51000 26.51
SIGN, DO NOT MOW OR SPRAY | |
0046 622- 91786 30.000 EACH 9. 90000 297. 00| 10. 07000 302. 10
SEEDLI NG | | |
0047 701-51190 21.200 m | 159. 51000 3381. 61] 175. 98000 3730. 78
PILE, STEEL H, HP 250 X 62 | | [
0048 701- 91792 4.000 EACH 109. 10000 436. 40| 81. 18000 324.72
PILE TIP, STEEL H | | |
0049 702- 51005 82.500 n8 | 682. 59000 56313. 68| 950. 63000 78426. 98
CONCRETE, A, SUBSTRUCTURE | | |
0050 702- 51015 38.000 n8 | 324. 06000 12314. 28] 572. 28000 21746. 64
CONCRETE, B, FQOTI NGS | | |
0051 703-51030 10336.000 kg | 1. 37000 14160. 32 1. 37000 14160. 32
REI NFORCI NG STEEL | |
0052 703-51032 18442.000 kg | 1. 52000 28031. 84 1. 43000 26372. 06
REI NFORCI NG STEEL, EPOXY COATED | |
0053 703- 97936 74.000 EACH 10. 94000 809. 56| 44. 79000 3314. 46
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0054 704- 51002 104.700 n8 | 736. 35000 77095. 85| 877. 77000 91902. 52
CONCRETE, C, SUPERSTRUCTURE | | |
0055 706- 06344 108.600 m | 130. 90000 14215. 74| 1066. 32000 115802. 35
RAILING TS-1 | | |
0056 709- 51821 LUWP| 3541. 78000 3541. 78| 2481. 10000 2481. 10
SURFACE SEAL | [
0057 711-51038 LUWP|  125483. 49000 125483. 49|  114400. 00000 114400. 00
STRUCTURAL STEEL | |
0058 715-05171 20.400 m | 99. 28000 2025. 31| 100. 99000 2060. 20
I

PIPE, TYPE 3, CRCULAR 450 mm [ [
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PAGE : 350 -17
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 705, 257. 80 ROUTE : CR 47
CALL ORDER . 350 CONTRACT ID: B -25792-A COUNTI ES : LAWRENCE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE :
| (10) 35- 0906416 | (11) 35- 0626844 |
| WVEDDLE BROTHERS CONSTRUCTI ON| RUDOLPH, J.H & QO |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0059 715- 05407 22.000 m | 42.81000 941. 82| 43. 44000 955. 68|
Pl PE, END BENT DRAIN, 150 nm | | |
0060 715-46010 4.000 EACH 234. 38000 937. 52| 238. 57000 954. 28|
Pl PE END SECTI ON, 450 mm | | |
0061 724-51887 8.500 m | 129. 40000 1099. 90| 95. 57000 812. 35|
STRUCTURAL EXPANSI ON JOI NT, BS8 | | |
0062 726- 92406 8.000 EACH 971. 93000 7775. 44| 976. 08000 7808. 64|
BEARI NG ASSEMBLY, ELASTOVERI C | | |
0063 726- 96576 4.000 EACH 962. 62000 3850. 48| 1126. 41000 4505. 64|
BEARI NG ASSEMBLY, FI XED | | |
0064 801- 04308 4.000 EACH 411. 47000 1645. 88| 106. 03000 424, 12|
ROAD CLOSURE S| GN ASSEMBLY | | |
0065 801- 06605 4.000 EACH 208. 34000 833. 36| 53. 01000 212. 04|
BARRI CADE, |11A | | |
0066 801- 06606 4.000 EACH 234. 38000 937. 52| 79. 52000 318. 08|
BARRI CADE, 111B | | |
0067 801-06640 14.000 EACH| 135. 42000 1895. 88| 53. 01000 742. 14|
CONSTRUCTI ON SIGN, A | | [
0068 802- 76025 1.600 n2 | 246. 68000 394. 69| 180. 25000 288. 40|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0069 802- 76055 8.600 m | 13. 67000 117. 56| 19. 62000 168. 73|
SI GN POST, A | | |
0070 804-06770 2.000 EACH 19. 79000 39. 58| 42. 41000 84. 82|
DELI NEATOR PCST | | |
SECTI ON TOTALS | $ 766, 967. 25| $ 921, 572. 92|
__________________________________________ e
CONTRACT TOTALS | $ 766, 967. 25| $ 921, 572. 92|







